DATE 12/ 10/ 02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210001

STATE PROJECT(S): 1001-03-77

1001-04-72
TYPE OF WORK:
ROCK ROAD COVPANI ES,

LUNDA CONSTRUCTI ON COVPANY
ZENI TH TECH., | NC.

I NC.

RELATI ONSHI P BAR CHART PROGRES
REMOVI NG SMALL PI PE CULVERTS
REMOVI NG OLD STRUCTURE, STATI O
191' EB' +77. 41

REMOVI NG OLD STRUCTURE,
191' WB' +91. 52

REMOVI NG OLD STRUCTURE,
418' EB' +29. 77

REMOVI NG OLD STRUCTURE,
560' EB' +08. 28

STATI O

STATI O LS

20374 STATI O LS

20375 REMOVI NG OLD STRUCTURE,
628' EB' +85. 00
REMOVI NG OLD STRUCTURE,
795' EB' +02. 54
REMOVI NG OLD STRUCTURE,
135' EB' +95. 50
REMOVI NG OLD STRUCTURE,
218' EB' +92. 08
REMOVI NG OLD STRUCTURE,
199' EB' +00. 00
REMOVI NG OLD STRUCTURE,
535' EB' +62. 13
REMOVI NG OLD STRUCTURE,
568" EB' +92. 34
REMOVI NG OLD STRUCTURE,
148' EB' +95. 03
REMOVI NG OLD STRUCTURE,
836' EB' +01. 85

STATI O LS

20376 STATIO LS

20377 STATI O LS

20378 STATIO LS

20379 STATI O LS

20380 STATI O LS

20381 STATI O LS

20382 STATI O LS

20383 STATI O LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

ETTI NG DATE: 12/10/02

LOCATI ON 53/ ROCK COUNTY
JANESVI LLE - ILLINO S STATE LINE RD, ROCK CO
Ecgﬁ COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MVATED UNI T UNIT UNIT

QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
10843 RELATI ONSHI P BAR CHART PROGRES LS 1.000  500.000 500.00 1000.000 1000.00  3000.000  3000.00
3. 000 410. 000 1230. 00 150. 000 450. 00 410. 000 1230. 00

1. 000 50000. 000 50000. 00 38000. 000 38000. 00 50000. 000 50000. 00

1. 000 50000. 000 50000. 00 38000. 000 38000. 00 50000. 000 50000. 00

1. 000 60000. 000 60000. 00 60000. 000 60000. 00 60000. 000 60000. 00

1. 000 70000. 000 70000. 00 38000. 000 38000. 00 70000. 000 70000. 00

1. 000 50000. 000 50000. 00 42000. 000 42000. 00 50000. 000 50000. 00

1. 000 70000. 000 70000. 00 58000. 000 58000. 00 70000. 000 70000. 00

1. 000 40000. 000 40000. 00 40000. 000 40000. 00 40000. 000 40000. 00

1. 000 40000. 000 40000. 00 40000. 000 40000. 00 40000. 000 40000. 00

1. 000 75000. 000 75000. 00 49000. 000 49000. 00 75000. 000 75000. 00

1. 000 70000. 000 70000. 00 62000. 000 62000. 00 70000. 000 70000. 00

1. 000 65000. 000 65000. 00 44000. 000 44000. 00 65000. 000 65000. 00

1. 000 60000. 000 60000. 00 50000. 000 50000. 00 60000. 000 60000. 00

1. 000 60000. 000 60000. 00 50000. 000 50000. 00 60000. 000 60000. 00
1.000 110000.000 110000.00 70000. 000 70000. 00 110000. 000 110000. 00

20384 REMOVI NG OLD STRUCTURE,

262' EB' +07. 48

STATI O LS



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

20613
20614
20615
20616
20617
20618
20619
20801
21001
21302
21303

30404

| TEM DESCRI PTI ON

REMOVI NG

PAVEMENT

REMOVI NG ASPHALTI C SURFACE

REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG

CURB AND GUTTER
CONCRETE S| DEWALK
MASONRY

GUARDRAI L

REMOVI NG
REMOVI NG
REMOVI NG
REMOVI NG

FENCE
I NLETS
PAVEMENT, BUTT JO NTS
MARKER POSTS

ABANDONI NG CULVERT PI PES
COMMON EXCAVATI ON

EXCAVATI ON
B-53-81
EXCAVATI ON
B-53-83
EXCAVATI ON
B-53-59
EXCAVATI ON
B-53-214
EXCAVATI ON
B-53-29
EXCAVATI ON
B-53-30
EXCAVATI ON
B-53-63
EXCAVATI ON
B-53-61
EXCAVATI ON
B- 53- 229
EXCAVATI ON
B- 53- 36

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,

STRUCTURES,

BORROW EXCAVATI ON
STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY, PRQIECT

1001-04-72

FI NI SHI NG ROADWAY, PRQJIECT

1001- 03-77

BRI

BRI

BRI

BRI

BRI

BRI

BRI

BRI

BRI

BRI

CRUSHED AGGREGATE BASE COURSE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
S.Y. 3625. 000 4.250
S.Y. 220. 000 8. 370
L. F. 280. 000 7.000
S.Y. 685. 000 7.000
CY. 70. 000 150. 000
L. F. 13060. 000 1. 000
L. F. 1105. 000 0. 810
EACH 2. 000 325. 000
S.Y. 11397. 000 5. 150
EACH 195. 000 9. 350
EACH 2.000 775.000
CY. 46337. 000 5.500
LS 1. 000 45000. 000
LS 1. 000 20000. 000
LS 1. 000 25000. 000
LS 1. 000 25000. 000
LS 1. 000 25000. 000
LS 1. 000 25000. 000
LS 1. 000 35000. 000
LS 1. 000 15000. 000
LS 1. 000 35000. 000
LS 1. 000 30000. 000
CY. 15483. 000 5.500
CY. 3495. 000 20. 000
LS 1. 000 5000. 000
LS 1. 000 6000. 000
TON 50415. 000 7.500

DI VI SI ON OF HI GHWAYS

254853
45000.

20000.
25000.
25000.
25000.
25000.
35000.
15000.
35000.
30000.
85156.
69900.

5000.

6000.

378112.

00

00

00

00

00

00

00

00

50

00

00

50

Bl DDER NO 2

UNIT
BI D PRI CE

8000.

10000.

20000.

10000.

10000.

56000.

8000.

20000.

26000.

3000.

. 190

000
500
000

000

000

000

000

000

000

000

000

000

. 250
18.
3000.

000
000

000

. 870

254853,
34000.

8000.
10000.
20000.
10000.
10000.
56000.

8000.
20000.
26000.
50319.
62910.

3000.

3000.

396766.

00
00
00
00
00
00
00
00
75
00
00
00

05

PAGE:

LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
4.250 15406. 25
8. 370 1841. 40
7.000 1960. 00
7.000 4795. 00
30. 000 2100. 00
1. 000 13060. 00
0. 810 895. 05
325. 000 650. 00
5. 150 58694. 55
2. 000 390. 00
775.000 1550. 00
5.500  254853. 50
45000. 000 45000. 00
20000. 000 20000. 00
25000. 000 25000. 00
25000. 000 25000. 00
25000. 000 25000. 00
25000. 000 25000. 00
35000. 000 35000. 00
15000. 000 15000. 00
35000. 000 35000. 00
30000. 000 30000. 00
5. 500 85156. 50
20. 000 69900. 00
5000. 000 5000. 00
6000. 000 6000. 00
7.500 378112.50



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

50235

50236

50237

50238

50250
50251
50253
50261
50262
50263
50265
50303
50504
50511
50601
50606
50626

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

BREAKER RUN STONE

TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
PROFI LE | NDEX | NCENTI VE, ASPH
CONCRETE PAVEMENT APPROACH SLA
PAVEMENT TERM NAL UNI TS

CONTI NUQUS DI AMOND GRI NDI NG
CONCRETE MASONRY, BRI DGES
EXPANS|I ON DEVI CE, STRUCTURE
B-53-81

EXPANS|I ON DEVI CE, STRUCTURE
B-53-214

EXPANS|I ON DEVI CE, STRUCTURE
B-53-29

EXPANS|I ON DEVI CE, STRUCTURE
B-53-30

EXPANS|I ON DEVI CE, STRUCTURE
B- 53- 36

EXPANS|I ON DEVI CE, STRUCTURE
B-53-42

EXPANS|I ON DEVI CE, STRUCTURE
B-53- 216

CONC MASONRY ANCHORS, TYPE
CONC MASONRY ANCHCORS, TYPE
CONC MASONRY ANCHCORS, TYPE
CONC MASONRY ANCHORS, TYPE
CONC MASONRY ANCHCORS, TYPE
CONC MASONRY ANCHORS, TYPE
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 36
HI GH STRENGTH BAR STEEL REIl NF.
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL

HI GH STRENGTH STRUCTURAL STEEL
NON- LAM NATED ELASTOMERI C BEAR

nnmnrrr

TON

882

LS

LS

LS

LS

EACH
EACH
EACH
EACH
EACH
EACH
S.Y
L. F.
LB.
LB.
LB.
LB.
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
64725. 000 6.500 420712.50
16835. 000 1. 000 16835. 00
110790. 000 0. 400 44316. 00
6648. 000 190. 000 1263120. 00
42645. 000 21.500 916867.50
68145. 000 20.000 1362900. 00
43620. 000 1. 000 43620. 00
59200. 000 1. 000 59200. 00
556. 000 105. 000 58380. 00
10. 000 5450. 000 54500. 00
42750. 000 2. 540 108585. 00
8706. 000 360. 000 3134160. 00
1. 000 10000. 000 10000. 00
1. 000 10000. 000 10000. 00
1. 000 10000. 000 10000. 00
1. 000 10000. 000 10000. 00
1. 000 10000. 000 10000. 00
1. 000 10000. 000 10000. 00
1. 000 10000. 000 10000. 00
86. 000 7.000 602. 00
849. 000 8. 000 6792. 00
100. 000 12. 000 1200. 00
473. 000 7.000 3311. 00
222.000 8. 000 1776. 00
72.000 10. 000 720. 00
17820. 000 1.500 26730. 00
3636. 000 70. 000 254520. 00
256185. 000 0. 550 140901. 75
1401740. 000 0.650 911131.00
107578. 000 1. 250 134472. 50
875810. 000 1.250 1094762.50
139. 000 40. 000 5560. 00

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
6. 990 452427. 75
1. 000 16835. 00
0. 680 75337. 20
90. 000 598320. 00
24. 090 1027318. 05
23.570 1606177. 65
1. 000 43620. 00
1. 000 59200. 00
105. 000 58380. 00
5500. 000 55000. 00
1.760 75240. 00
442.000  3848052. 00
10000. 000 10000. 00
10400. 000 10400. 00
10800. 000 10800. 00
10000. 000 10000. 00
11300. 000 11300. 00
11000. 000 11000. 00
11300. 000 11300. 00
11. 000 946. 00
12. 000 10188. 00
14. 000 1400. 00
7.000 3311. 00
7.500 1665. 00
8. 000 576. 00
2. 250 40095. 00
75. 000 272700. 00
0. 490 125530. 65
0. 550 770957. 00
1.120 120487. 36
1.120 980907. 20
50. 000 6950. 00

PAGE:

LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
6.500 420712.50
1. 000 16835. 00
0. 400 44316. 00
190. 000 1263120. 00
21.750 927528.75
20.250 1379936. 25
1. 000 43620. 00
1. 000 59200. 00
105. 000 58380. 00
6100. 000 61000. 00
4.850 207337. 50
360. 000 3134160. 00
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
7.000 602. 00
8. 000 6792. 00
12. 000 1200. 00
7.000 3311. 00
8. 000 1776. 00
10. 000 720. 00
1.500 26730. 00
70. 000 254520. 00
0. 550 140901. 75
0.650 911131.00
1.210 130169. 38
1.210 1059730.10
40. 000 5560. 00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

50650

50651

50652

50653

50654

50655

50656

50660

50661

50662

50663

50664

50665

50666

50903

50904
50905

WELDED STUD SHEAR CONNECTORS,
VWELDED STUD SHEAR CONNECTORS,
STEEL DI APHRAGVS, STRUCTURE
B-53-83

STEEL DI APHRAGVS, STRUCTURE

B- 53-229

STEEL DI APHRAGVS, STRUCTURE
B-53-48

FI XED BEARI NG ASSEMBLI ES, STRU
B-53- 36

FI XED BEARI NG ASSEMBLI ES, STRU
B-53-214

FI XED BEARI NG ASSEMBLI ES, STRU
B-53-29

FI XED BEARI NG ASSEMBLI ES, STRU
B-53-30

FI XED BEARI NG ASSEMBLI ES, STRU
B-53-81

FI XED BEARI NG ASSEMBLI ES, STRU
B-53-42

FI XED BEARI NG ASSEMBLI ES, STRU
B-53- 216

EXPANSI ON BEARI NG ASSEMBLI ES,
B- 53- 36

EXPANSI ON BEARI NG ASSEMBLI ES,
B-53-214

EXPANSI ON BEARI NG ASSEMBLI ES,
B-53-29

EXPANSI ON BEARI NG ASSEMBLI ES,
B- 53-30

EXPANSI ON BEARI NG ASSEMBLI ES,
B-53-81

EXPANSI ON BEARI NG ASSEMBLI ES,
B-53-42

EXPANSI ON BEARI NG ASSEMBLI ES,
B-53- 216

PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
24012. 000 2. 250
2856. 000 2. 600
24. 000 250. 000
35. 000 250. 000
40. 000 250. 000
4.000 1200. 000
16. 000 500. 000
3. 000 500. 000
2.000 500. 000
4.000 500. 000
4.000 500. 000
16. 000 500. 000
18. 000 500. 000
16. 000 500. 000
19. 000 500. 000
16. 000 500. 000
36. 000 500. 000
22. 000 500. 000
16. 000 800. 000
232. 000 50. 000
52. 000 60. 000
881. 000 5. 000

4800.

8000.

1500.

1000.

2000.

2000.

8000.

9000.

8000.

9500.

8000.

18000.

11000.

12800.

11600.

3120.
4405.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

250.

235.

1200.

250.

250.

250.

250.

250.

250.

500.

500.

500.

500.

500.

500.

800.

48.

48.
. 000

BI D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000

750.

500.

1000.

1000.

4000.

9000.

8000.

9500.

8000.

18000.

11000.

12800.

11136.

2496.
10572.

. 00

. 00

. 00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

250.

250.

1200.

500.

500.

500.

500.

500.

500.

500.

500.

500.

500.

500.

500.

800.

50.

. 000
. 000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 12/10/02

4800.
8000.
1500.
1000.
2000.
2000.
8000.
9000.
8000.
9500.
8000.
18000.
11000.
12800.
11600.

3120.
4405.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

LETTI NG DATE: 12/10/02

51709

51712

52105
52113
52147
52149
52203
52205
52264
52405
52472
52474
60204
60302
60305
60308
60404
60405
60601
60602
61121
61122
61123
61170

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

CONCRETE SURFACE REPAI R S. F. 105. 000 50. 000
CIP CONC PILING DELIV & DRIVE L. F. 6380. 000 18. 000
CIP CONC PILING DELIV & DRIVE L. F. 10680. 000 23. 000
STL PILING DELIV & DRIVEN, HP L.F. 14400. 000 18. 000
STL PILING DELIV & DRIVEN, HP L.F. 360. 000 23. 000
ADJUSTI NG FLOOR DRAI NS EACH 6. 000 500. 000
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 297. 000 15. 000
PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000 6220. 000
B-53-81

PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000 6500. 000
B-53-214

PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000 6000. 000
B-53-29

PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000 6000. 000
B- 53-30

PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000 7500. 000
B-53- 216

CORRUGATED STEEL CULVERT PIPE, L.F. 981. 000 22.000
CORRUGATED STEEL CULVERT PI PE, L.F. 29. 000 72.900
STL APRON ENDW. FCR CLVRT PI PE EACH 2. 000 378. 650
STL APRON ENDW. FOR CLVRT PI PE EACH 11. 000 160. 000
RCCP, CL Ill, 18-1NCH L. F. 40. 000 60. 000
RCCP, CL I, 24-1NCH L. F. 28. 000 80. 000
RCCP, APRON ENDWALLS, 24-1NCH EACH 1. 000 550. 000
SALVAGED CULVERT PI PE, 18-1NCH L. F. 92. 000 23. 000
SALV APRON ENDWALLS FOR CLVT P EACH 4.000 162. 000
SALV APRON ENDWALLS FOR CLVT P EACH 1.000 162. 000
CONCRETE SI DEVALK, 4-1NCH S. F. 2115. 000 3. 000
CONCRETE BARRI ER, SI NGLE- FACED L. F. 280. 000 60. 000
TEMP PRECAST CONC BARR, CONTR L.F. 15000. 000 6. 000
TEMP PRECAST CONC BARR, CONTR L.F. 23200. 000 2. 000
SLOPE PAVI NG, CONCRETE S.Y. 234. 000 31. 560
SLOPE PAVI NG, CRUSHED AGGREGAT S.Y. 7530. 000 15. 500
Rl PRAP CY. 2. 000 100. 000
HEAVY Rl PRAP CY. 425. 000 35. 000
I NLETS, TYPE 1 EACH 4. 000 1000. 000
I NLETS, TYPE 3 EACH 1. 000 1100. 000
I NLETS, TYPE 8 EACH 3. 000 2000. 000
I NLET COVERS, TYPE M5 EACH 4.000 394. 550

6000.

7500.

21582.
2114.
757.
1760.
2400.
2240.
550.
2116.
648.
162.
6345.
16800.
90000.
46400.
7385.
116715.
200.
14875.
4000.
1100.
6000.
1578.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
50. 000 5250. 00
14. 000 89320. 00
18. 500 197580. 00
13. 000 187200. 00
16. 000 5760. 00
200. 000 1200. 00
35. 000 10395. 00
55000. 000 55000. 00
46000. 000 46000. 00
12000. 000 12000. 00
9000. 000 9000. 00
52000. 000 52000. 00
18. 000 17658. 00
70. 000 2030. 00
175. 000 350. 00
207. 000 2277.00
96. 650 3866. 00
105. 000 2940. 00
750. 000 750. 00
25. 000 2300. 00
100. 000 400. 00
125. 000 125.00
3. 000 6345. 00
45. 000 12600. 00
8. 500 127500. 00
4. 000 92800. 00
30. 000 7020. 00
16. 500 124245. 00
100. 000 200. 00
40. 000 17000. 00
1200. 000 4800. 00
875. 000 875. 00
985. 000 2955. 00
250. 000 1000. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
50. 000 5250. 00
18.000  114840.00
23.000 245640.00
18.000  259200. 00
23. 000 8280. 00
500. 000 3000. 00
15. 000 4455. 00
6220. 000 6220. 00
6500. 000 6500. 00
6000. 000 6000. 00
6000. 000 6000. 00
7500. 000 7500. 00
22.000 21582. 00
72.900 2114.10
378. 650 757.30
160. 000 1760. 00
60. 000 2400. 00
80. 000 2240. 00
550. 000 550. 00
23. 000 2116. 00
162. 000 648. 00
162. 000 162. 00
3. 000 6345. 00
60. 000 16800. 00
6. 000 90000. 00
2. 000 46400. 00
23. 000 5382. 00
15.500 116715.00
50. 000 100. 00
35. 000 14875. 00
1000. 000 4000. 00
1100. 000 1100. 00
2000. 000 6000. 00
394. 550 1578. 20



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

61179
61201
61211
61214
61407
61408
61413
61416
61425
61426
61433
61435
61632
61802

61803

61910
62202
62505
62702
62815
62816
62817
62819
62821
62822
62823
62824
62825
62871
62905
63010
63311
63412
63413
63601
63610
63701

| TEM DESCRI PTI ON

I NLET COVERS, TYPE S

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
SALVAGED GUARD FENCE, STEEL BE
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
SALVAGED CHAIN LI NK FENCE, 6 F
MAI NT AND REPAI R OF HAUL ROADS
1001- 03-77

MAI NT AND REPAI R OF HAUL ROADS
1001-04-72

MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI
SALVAGED TOPSO L

MULCHI NG

SILT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE B
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30
TEMPORARY DEL| NEATORS

WOOD PGSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
CONCRETE MASONRY, SI GN SUPPORT
HI G4 STRNGTH BAR STL REINF, SI
SI GNS, TYPE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

(7))

0 rrroonr e

388F2R2L LI BEN L1

CY.
LB.
S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
4. 000 457. 340
594. 000 6. 500
360. 000 6. 500
120. 000 28. 380
1320. 000 28.700
10700. 000 9. 000
8. 000 340. 000
150. 000 6.370
28. 000 5000. 000
44,000 1000. 000
56. 000 50. 000
36. 000 1640. 000
500. 000 6. 000
1. 000 1. 000
1. 000 1. 000
1.000 320000. 000
151245. 000 0. 080
76635. 000 0. 950
69000. 000 0. 100
6500. 000 0. 400
6500. 000 1. 000
13000. 000 0. 060
3. 000 200. 000
3. 000 200. 000
5250. 000 0. 440
5250. 000 0. 450
4285. 000 0. 460
4285. 000 0. 450
3. 000 100. 000
44.000 24. 060
1243. 000 3.930
720. 000 8. 000
17. 000 51. 970
2.000 61. 150
22. 000 420. 390
1640. 000 2.010
250. 000 21. 160

DI VI SI ON OF HI GHWAYS

320000.
12099.
72803.

6900.
2600.
6500.
780.
600.
600.
2310.
2362.
1971.
1928.
300.
1058.
4884.
5760.
883.
122.
9248.
3296.
5290.

Bl DDER NO 2

UNIT
BI D PRI CE

. 000

. 000

075
700
080
750
750

. 010
. 000
. 000
. 510
. 510
. 510
. 510
. 000
. 500
. 350
. 000
. 000
. 000
485.
. 850
17

000

250

100045.
3800
1027

140000.

44000
4200
61200
14565
500.

500.

373450
11343
53644.

5520
4875
4875
130.
300.
375.
2677.
2677.
2185
2185
135.
990.
4164.
5760
816.
110.
10670
3034.
4312.

PAGE:

LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
457. 340 1829. 36
6. 500 3861. 00
6. 500 2340. 00
28.780 3453. 60
28.700 37884. 00
9. 000 96300. 00
340. 000 2720. 00
6.370 955. 50
5000. 000  140000. 00
1000. 000 44000. 00
50. 000 2800. 00
1640. 000 59040. 00
6. 000 3000. 00
1. 000 1.00
1. 000 1.00
552989. 500 552989. 50
0.110 16636. 95
0. 950 72803. 25
0. 100 6900. 00
0. 400 2600. 00
1. 000 6500. 00
0. 060 780. 00
200. 000 600. 00
200. 000 600. 00
0. 440 2310. 00
0. 450 2362. 50
0. 460 1971. 10
0. 450 1928. 25
100. 000 300. 00
24. 060 1058. 64
3.930 4884. 99
8. 000 5760. 00
51. 970 883. 49
61. 150 122. 30
420. 390 9248. 58
2.010 3296. 40
21.160 5290. 00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

65068
65069
65221

65306
65402

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
SIGNS, TYPE |1, REFLECTIVE S. F.
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
SI GN BRI DGE, STRUCTURE LS
S-53-25
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GECTEXTI LE FABRI C, TYPE DF S.'Y
GECTEXTI LE FABRI C, TYPE R S.Y
GECTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI' MRKNG, CHANNELI ZI NG 8-1N L. F.
PVMI' MRKNG, SAME DAY, 4-1NCH, L.F.
PAVEMENT MARKI NG, RAI SED MARKE EACH
REMOVI NG PAVEMENT MARKI NGS L.F
PVMI' MRKNG, DI AGONAL, 24-1NCH, L.F.
TEMPORARY PAVEMENT MARKING, 4- L.F
TEMP PVMI' MRKNG, RAI SED MARKER EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-53-29
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 53-30
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 53- 36
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-53- 39
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-53-42
NONMETALLI C CONDUI T, SCHEDULE L. F.
PULL BOXES, STEEL, 24X36-1NCH EACH
CONCRETE BASES, TYPE 2 EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
229. 000 17.510
20. 000 15. 280
20. 000 15. 280
1. 000 32091. 100
1. 000 4500. 000
136. 000 30. 000
175. 000 80. 000
153450. 000 0. 200
2915. 000 1. 000
5760. 000 0. 250
105420. 000 0. 150
41645. 000 0. 500
480. 000 3.120
6. 000 10. 000
650. 000 6. 000
156320. 000 0.180
6800. 000 0. 600
19565. 000 0. 940
891. 000 30. 000
57830. 000 0. 200
555. 000 2.500
202080. 000 0. 059
420. 000 3. 000
39500. 000 0. 250
39500. 000 0. 250
1. 000 600. 000
1. 000 600. 000
1. 000 900. 000
1. 000 900. 000
1. 000 900. 000
480. 000 4. 500
24. 000 350. 000
24. 000 650. 000

DI VI SI ON OF HI GHWAYS

900.
900.
2160.

8400.
15600.

.00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

[EnY

w

(o2}
o

900.

900.

900.

COCOWOWONOOORTIUOOOR

. 000

. 250

150
500
000
000
000
300
420
300
000
200
000
059
000
250
250

. 000

. 000

000

000

000

. 500
350.
650.

000
000

900.
900.
2160

8400.
15600

.00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

w

(o2}
o

900.

900.

900.

COCOWOUONOOOOOIWOOOR

210
650
950
000
200
000
059
000
250
250

. 000

. 000

000

000

000

. 500
350.
650.

000
000

LETTI NG DATE: 12/10/02

900.
900.
2160.

8400.
15600.

.00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON
UNDERDECK LI GHTI NG,

STRUCTURE B-53-63

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC
90004A,
M SC
90004AA,
B- 53-39
M SC
900048,
B- 53- 36
M SC
90004BB,
B-53-42
M SC
90004C,
B-53-48
M SC
90004CC,
B- 53-59
M SC
90004D,
B- 53- 229
M SC
90004DD,
B-53-61
M SC
90004E,
B- 53-83
M SC
90004EE,
B-53-63
M SC
90004F,
FLANGES,
M SC
90004FF,
B-53-81

REMOVI NG SI GN BRI DGE S

DEBRI S CONTAI NMVENT, S

DEBRI S CONTAI NMVENT, ST

DEBRI S CONTAI NMENT, S

DEBRI S CONTAI NMVENT, ST

DEBRI S CONTAI NMENT, S

DEBRI S CONTAI NMVENT, ST

DEBRI S CONTAI NMENT, S

DEBRI S CONTAI NMVENT, ST

DEBRI S CONTAI NMENT, S

PREPARATI ON AND COATI N

STRUCTURES B- 53- 29

DEBRI S CONTAI NMENT, S

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
LS 1. 000 3300. 000
L. F. 650. 000 0. 900
L. F. 775. 000 1. 600
LS 1. 000 3422. 090
LS 1. 000 1500. 000
LS 1. 000 2500. 000
LS 1. 000 1500. 000
LS 1. 000 2500. 000
LS 1. 000 1500. 000
LS 1. 000 2500. 000
LS 1. 000 1500. 000
LS 1. 000 2500. 000
LS 1. 000 1500. 000
LS 1. 000 5000. 000
LS 1. 000 1500. 000

2500.

1500.

2500.

1500.

2500.

1500.

5000.

1500.

.00

.00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

1000.

1000.

1000.

1000.

1000.

1000.

2975.

1000.

BI D PRI CE

. 900
000

. 000
. 000

. 000

000

000

000

000

000

000

000

000

1000.

1000.

1000.

1000.

1000.

1000.

2975.

1000.

.00

. 00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

2500.

1500.

2500.

1500.

2500.

1500.

5000.

1500.

. 900
090

. 000
. 000

. 000

000

000

000

000

000

000

000

000

LETTI NG DATE: 12/10/02

2500.

1500.

2500.

1500.

2500.

1500.

5000.

1500.

.00

.00

00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210001

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90004 M SC LS

90004G, PREPARATI ON AND COATI N
FLANGE, STRUCTURES B-53-30

90004 M SC LS
90004GG, DEBRI'S CONTAI NMVENT, S
B-53-214

90004 M SC LS

90004H, PREPARATI ON AND COATI N
FLANGES, STRUCTURES B-53- 36

90004 M SC LS
90004HH, DEBRI'S CONTAI NVENT, S
B-53- 216

90004 M SC LS

900041, PREPARATI ON AND COATI N
FLANGES, STRUCTURES B-53-42

90004 M SC LS
90004J, PREPARATI ON & COATI NG
FLANGES, STRUCTURES B-53-81

90004 M SC LS
90004K, CONSTRUCTI ON STAKI NG,
LAYQUT, STRUCTURE B-53-229

90004 M SC LS
90004L, DEBRI S CONTAI NVENT, ST
B-53-30

90004 M SC LS

90004M EXCAVATI ON FOR STRUCTU
BRI DGES B-53-39

90004 M SC LS
90004N, EXCAVATI ON FOR STRUCTU
BRI DGES B-53-42

90004 M SC LS
900040, EXCAVATI ON FOR STRUCTU
BRI DGES, B-53-48

90004 M SC LS
90004P, EXCAVATI ON FOR STRUCTU
BRI DGES, B-53-216

90004 M SC LS
90004Q CONSTRUCTI ON STAKI NG,
LAYOUT, STRUCTURE B-53-48

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 5000. 000
1. 000 1500. 000
1. 000 6000. 000
1. 000 1500. 000
1. 000 5000. 000
1. 000 6000. 000
1. 000 2500. 000
1. 000 1500. 000
1. 000 15000. 000
1. 000 25000. 000
1. 000 40000. 000
1. 000 25000. 000
1. 000 900. 000

DI VI SI ON OF HI GHWAYS

1500.

5000.

6000.

2500.

1500.

15000.

25000.

40000.

25000.

900.

.00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

2975.

500.

8610.

500.

4125.

8880.

2500.

500.

12000.

40000.

27000.

20000.

900.

000

000

000

000

000

000

000

000

000

000

000

000

000

2975.

500.

8610.

500.

4125.

8880.

2500.

500.

12000.

40000.

27000.

20000.

900.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

5000.

1500.

6000.

1500.

5000.

6000.

2500.

1500.

15000.

25000.

40000.

25000.

900.

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 12/10/02

5000.

1500.

6000.

1500.

5000.

6000.

2500.

1500.

15000.

25000.

40000.

25000.

900.

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC
90004R,
LAYQUT,
M SC
90004S,
LAYOUT,
M SC
90004T,
LAYQUT,
M SC
90004V,
LAYOUT,
M SC
90004V,
LAYQUT,
M SC
90004W
LAYOUT,
M SC
90004X,
LAYQUT,
M SC
90005A,
M SC
900058,
M SC
90005C,
M SC
90005D,
M SC
90005E,
M SC
90005F,
M SC
90005G,
M SC
90005H,
M SC
900051,

| TEM DESCRI PTI ON

CONSTRUCTI ON STAKI NG,
STRUCTURE B- 53-59

CONSTRUCTI ON  STAKI NG,
STRUCTURE B-53-61

CONSTRUCTI ON STAKI NG,
STRUCTURE B-53-63

CONSTRUCTI ON  STAKI NG,
STRUCTURE B-53-81

CONSTRUCTI ON STAKI NG,
STRUCTURE B-53-83

CONSTRUCTI ON STAKI NG,
STRUCTURE B-53-214

CONSTRUCTI ON STAKI NG,
STRUCTURE B-53-216

TEMPORARY EMERGENCY PU
TEMPORARY ACCESS GATES
TEMPORARY ASPHALT SI DE
FLEXI BLE DELI NEATOR PO
BAR COUPLERS, 5/ 8-1NCH

BAR COUPLERS, 3/4-1NCH

BAR COUPLERS, 1-1NCH

BAR COUPLERS, 1 1/4-IN

CONCRETE MASONRY ANCHO

L, NO 10 BARS

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 900. 000
1. 000 900. 000
1. 000 900. 000
1. 000 900. 000
1. 000 900. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 2256. 000
4.000 602. 100
4.000 3500. 000
195. 000 30. 450
2248. 000 6. 000
810. 000 7.000
16. 000 40. 000
96. 000 80. 000
308. 000 33. 000

DI VI SI ON OF HI GHWAYS

900.

900.

900.

1200.

1200.

2256.

2408.

14000.

5937.

13488.

5670.

640.

7680.

10164.

00

00

00

00

00

00

40

00

75

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

900.

900.

900.

900.

900.

1200.

1200.

4800.

450.

1125.

28.

7.

9.

26.

30.

13.

000

000

000

000

000

000

000

000

000

000

750

000

000

000

000

000

900.

900.

900.

1200.

1200.

4800.

1800.

4500.

5606.

15736.

7290.

416.

2880.

4004.

00

00

00

00

00

00

00

00

25

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

900.

900.

900.

900.

900.

1200.

1200.

2256.

602.

3500.

30.

6.

7.

40.

80.

33.

000

000

000

000

000

000

000

000

100

000

450

000

000

000

000

000

LETTI NG DATE: 12/10/02

900.

900.

900.

1200.

1200.

2256.

2408.

14000.

5937.

13488.

5670.

640.

7680.

10164.

00

00

00

00

00

00

40

00

75

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210001

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

11

LETTI NG DATE: 12/10/02

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90030

90031

90031

90031

90031

90033

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005J, CONCRETE SHI Ms, ABUTME
STRUCTURE B-53-36
M SC EACH
90005K, STEEL DI APHRAGWS, SPEC
STRUCTURE B-53-229
M SC EACH
90005L, REMOVI NG RAI SED PAVEME
M SC EACH
90005M CONCRETE SHI M5, ABUTME
STRUCTURE B-53-83
M SC EACH
90005N, EXPANSI ON BEARI NG ASSE
SPECI AL, STRUCTURE B-53- 36
M SC EACH
900050, BAR COUPLERS, 1/2-1NCH
M SC EACH
90005P, CONCRETE SHI M5, PI ERS
B- 53- 83
M SC DAY
90008, PORTABLE CHANGEABLE MES
M SC L. F.
90030A, REMOVI NG CONCRETE BARR
M SC L. F.
90030B, SALVAGED WOVEN W RE FE
M SC L. F.
90030C, TRACK CLEARANCE FENCE
M SC L. F.
90030D, PREBORI NG STEEL PI LI NG
M SC S. F
90031A, TEMPORARY SHORI NG
M SC S. F
90031B, MODULAR BLOCK GRAVI TY
M SC S. F
90031C, TEMPORARY SHORI NG SPE
STRUCTURE B-53-59
M SC S. F
90031D, PIER CAP ENCASEMENT
M SC S.Y.

90033, SLOPE PAVI NG, ASPHALTIC

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
10. 000 250. 000
30. 000 250. 000
426. 000 4.000
12. 000 250. 000
4.000 1200. 000
44.000 12. 000
12. 000 250. 000
570. 000 100. 000
1200. 000 18. 000
200. 000 3.920
2960. 000 1.680
994. 000 110. 000
15900. 000 15. 000
800. 000 20. 030
900. 000 30. 000
1170. 000 20. 000
30. 000 42. 340

1704.

3000.

4800.

528.

3000.

57000.

21600.

784.

4972.

109340.

238500.

16024.

27000.

23400.

1270.

00

00

00

00

00

00

00

00

80

00

00

00

00

00

20

300.

150.

250.

1300.

300.

100.

10.

20.

24,

21

24,

15.

59.

000

000

. 000

000

000

. 000

000

000

000

. 750

. 950

000

000

850

000

000

000

3000

4500

1704.

3000

5200

352.

3600

57000

12000

750.

5772.

19880

381600

17480

21600

17550

1770.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
250. 000 2500. 00
250. 000 7500. 00
4.000 1704. 00
250. 000 3000. 00
1200. 000 4800. 00
12. 000 528. 00
250. 000 3000. 00
100. 000 57000. 00
10. 000 12000. 00
3.920 784. 00
1.680 4972. 80
110. 000  109340. 00
15.000  238500. 00
20. 030 16024. 00
30. 000 27000. 00
20. 000 23400. 00
20. 000 600. 00



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021210001

SPECI AL

90034 M SC CY. 45.

90034A, CONCRETE MASONRY, STEE
BRI DGES, B-53-59

90034 M SC CY. 44.

90034B, CONCRETE MASONRY, STEE
BRI DGES B-53-61

90037 M SC STA. 378.
90037, TEST ROLLI NG
90307 DEBRI'S CONTAI NVENT, STRUCTURE LS 1.
B-53- 29
90329 GRADE, SHAPE & FI NI SH FCR BEAM EACH 36.
90365 QWP, BASE COURSES TON 38835.
90416 COARSE AGGREGATE, SIZE NO. CY. 54.
1
90456 REMOVI NG BEARI NGS EACH 149.
90501 QW READY M XED CONC MASONRY F C.Y. 9242.
90502 QwP, BRDG STRGTH I NCENTI VE CON DOL 92420.
90591 TEMPORARY COVER PLATES EACH 1.
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 11.
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 650.
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 600.
90999 ON- THE-JOB TRAI NI NG ASP-1 HRS. 5000.
41510 CONCRETE PAVEMENT, 10-1 NCH S.Y. 1600.
41653 PAVEMENT TI ES EACH 230

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

000

000

000

000
000
000

000
000
000
000
000
000
000
000
000
. 000

400.

400.

1500.

557.
. 150
90.

150.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

000

. 600

000

490

620

000

18000.

17600.

2116.

1500.

20069.
5825.
4893.

22350.
92420.
92420.
75.
550.
1300.
2400.
10000.
43200.
1380.

15670909.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

325.

325.

35.

500.

1675.
. 150
30.

325.
. 000
. 000
300.
. 000
. 000
. 000
. 000
. 000
. 000

000

000

000

000

000

000

000

000

14625.

14300.

13230.

500.

60300.
5825.
1620.

48425.
92420.
92420.
300.
550.
1300.
2400.
10000.
43200.
1380.

15756477.

00

00
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LETTI NG DATE: 12/10/02

400.

400.

1500.

557.
. 150
90.

150.
. 000
. 000
500.
. 000
. 000
. 000
. 000
. 000
. 000

000

000

. 600

000

490

620

000

000

18000.

17600.

2116.

1500.

20069.
5825.
4893.

22350.
92420.
92420.
500.
550.
1300.
2400.
10000.
43200.
1380.

15991676.

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210002

20613

20620

20621

21001
21301
30404
30409
30420
30426
40204
40301
40501

STATE PROJECT(S):

TYPE OF WORK:

R NO 1: H JAMES & SONS, | NC
R NO 2: MASHUDA CONTRACTCRS, | NC
R NO 3: JAMES CAPE & SONS CO

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
COMMON EXCAVATI ON CY
ROCK EXCAVATI ON CY
PRESPLI TTI NG ROCK L.F
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 22- 205
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 22- 206
EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-83
EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-84
EXCAVATI ON FOR STRUCTURES, CUL LS
B- 33-108
EXCAVATI ON FOR STRUCTURES, CUL LS
C-33-54
STRUCTURE BACKFI LL CY
FI NI SH NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
CABC, OPEN GRADED, NUMBER 2 TON
BREAKER RUN STONE TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON

1209-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE: 13

LETTI NG DATE: 12/10/02

LOCATI ON 22/ GRANT COUNTY
DI CKEYVI LLE - BELMONT RD, OLD 151 - STH 126
USH 151
GRANT, LAFAYETTE COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MVATED UNI T UNIT UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
57. 000 75. 000 4275. 00 100. 000 5700. 00 100. 000 5700. 00
57. 000 75. 000 4275. 00 100. 000 5700. 00 100. 000 5700. 00
8. 000 100. 000 800. 00 200. 000 1600. 00 200. 000 1600. 00
8140. 000 1.750 14245. 00 1.500 12210. 00 2.000 16280. 00
200. 000 3. 000 600. 00 2.000 400. 00 4.000 800. 00
1143700. 000 1. 000 1143700.00 1. 000 1143700. 00 1.210 1383877.00
411500. 000 4.000 1646000. 00 4.300 1769450. 00 3.210 1320915. 00
51390. 000 2. 200 113058. 00 2. 200 113058. 00 2. 850 146461. 50
1. 000 1250. 000 1250. 00 1000. 000 1000. 00 1500. 000 1500. 00
1. 000 1250. 000 1250. 00 1000. 000 1000. 00 1500. 000 1500. 00
1. 000 1000. 000 1000. 00 2500. 000 2500. 00 1500. 000 1500. 00
1. 000 1000. 000 1000. 00 2500. 000 2500. 00 1500. 000 1500. 00
1. 000 4500. 000 4500. 00 2500. 000 2500. 00 1500. 000 1500. 00
1. 000 4500. 000 4500. 00 500. 000 500. 00 1500. 000 1500. 00
6598. 000 9. 750 64330. 50 10. 000 65980. 00 8. 500 56083. 00
1. 000 1. 000 1.00 2520. 000 2520. 00 10000. 000 10000. 00
29700. 000 5. 250 155925. 00 4. 800 142560. 00 4.830 143451. 00
32. 000 1. 000 32.00 15. 000 480. 00 80. 000 2560. 00
1020. 000 6. 850 6987. 00 6. 000 6120. 00 5. 250 5355. 00
10900. 000 5. 850 63765. 00 3. 800 41420. 00 3. 960 43164. 00
745. 000 1. 400 1043. 00 1. 400 1043. 00 1. 400 1043. 00
3985. 000 0. 600 2391. 00 0. 600 2391. 00 0. 600 2391. 00
245. 000 185. 000 45325. 00 185. 000 45325. 00 185. 000 45325. 00
1760. 000 21.110 37153. 60 21.110 37153. 60 21.110 37153. 60

40721

ASPHALTI C CONCRETE PAVEMENT, T TON



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210002

| TEM
NUMBER

50643

51121
51605
52003
52005
52007
52011
52061
52063
52065
52069
52082
52084
52138
52147
52164

ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURFACE, SAFETY | SLA
ASPHALTI C SURFACE, TEMPCRARY
CONCRETE PAVEMENT, 9 1/2-1NCH
CONCRETE DRI VEWAY, 6-1 NCH
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 54
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, ENDWALLS

HI GH STRENGTH BAR STEEL REI NF.
HI GH STRENGTH BAR STEEL REIl NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 22- 205

STEEL DI APHRAGVS, STRUCTURE
B-22- 206

STEEL DI APHRAGVS, STRUCTURE
B-33-83

STEEL DI APHRAGVS, STRUCTURE
B-33-84

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PIPE, CLASS 111, 18-IN
CULVERT PIPE, CLASS 111, 24-IN
CULVERT PIPE, CLASS 111, 30-IN
CULVERT PIPE, CLASS 111, 48-IN

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
TEMPORARY CULVERT PI PE, 18-1NC
TEMPORARY CULVERT PI PE, 24-1NC
CORRUGATED STEEL PI PE ARCH, 28
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FCR PI PE ARCH

CONTRACT AND ESTI MATE ENG NEER

O0Ornuonov
XKML

LB.
LB.
LB.
EACH
EACH

EACH

EACH

it
2

S&nnnEEaEnnn<n

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1155. 000 20. 700
1070. 000 22. 240
2550. 000 1. 000
220. 000 56. 240
2880. 000 32.080
5240. 000 29.760
40. 000 35. 000
2151. 000 355. 000
3420. 000 1. 300
4186. 000 112. 000
912. 000 305. 000
6. 300 650. 000
26740. 000 0. 480
109835. 000 0. 480
234895. 000 0. 560
60. 000 50. 000
20. 000 350. 000
20. 000 350. 000
10. 000 350. 000
10. 000 350. 000
1920. 000 13. 000
211. 000 15. 000
96. 000 17. 000
248. 000 21. 000
40. 000 27.000
154. 000 50. 000
8. 000 80. 000
4.000 100. 000
1. 000 160. 000
3. 000 505. 000
274. 000 17. 000
146. 000 21. 000
84. 000 21. 000
8. 000 75. 000
1. 000 100. 000

DI VI SI ON OF HI GHWAYS

155942.
1400.
763605.
4446.
468832.
278160.
4095.
12835.
52720.
131541.
3000.
7000.

7000.
3500.
3500.

24960.
3165.
1632.
5208.
1080.
7700.

640.
400.
160.
1515.
4658.
3066.
1764.
600.
100.

Bl DDER NO 2

UNIT
BI D PRI CE

350.

350.

350.

. 000
. 000
. 480
. 480
. 560
. 000
. 000

000

000

000

. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 000

155942.
1400.
763605
4446.
468832.
278160
4095
12835
52720
131541.
3000
7000

7000
3500
3500

24960
3165
1920.
5704.
1160.
7353

800.
504.
201.
1719.
5480
3358
1995.
600.
125.

PAGE
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
20. 700 23908. 50
22. 240 23796. 80
1. 000 2550. 00
56. 240 12372. 80
32.080 92390. 40
34.300 179732.00
45. 000 1800. 00
355.000 763605. 00
1. 300 4446. 00
112. 000  468832. 00
305.000 278160. 00
650. 000 4095. 00
0. 480 12835. 20
0. 480 52720. 80
0.560  131541. 20
50. 000 3000. 00
350. 000 7000. 00
350. 000 7000. 00
350. 000 3500. 00
350. 000 3500. 00
13. 000 24960. 00
15. 000 3165. 00
24. 000 2304. 00
28. 000 6944. 00
36. 000 1440. 00
65. 000 10010. 00
130. 000 1040. 00
172. 000 688. 00
278. 000 278.00
746. 000 2238. 00
24.000 6576. 00
28. 000 4088. 00
29. 000 2436. 00
128. 000 1024. 00
182. 000 182. 00



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210002

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
52203 RCCP, CL IIl, 18-1NCH L. F.
52205 RCCP, CL IIl, 24-1NCH L. F.
52207 RCCP, CL IIl, 30-1NCH L. F.
52209 RCCP, CL IIIl, 36-1NCH L. F.
52210 RCCP, CL IIl, 42-1NCH L. F.
52211 RCCP, CL IIIl, 48-1NCH L. F.
52229 RCCP, CL IV, 24-1NCH L. F.
52231 RCCP, CL IV, 30-1NCH L. F.
52233 RCCP, CL IV, 36-1NCH L. F.
52234 RCCP, CL IV, 42-1NCH L. F.
52237 RCCP, CL IV, 60-1NCH L. F.
52250 RCCP, CL V, 30-1NCH L. F.
52252 RCCP, CL V, 36-1NCH L. F.
52255 RCCP, CL V, 54-1NCH L. F.
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH

52271 RCCP, APRON ENDWALLS, 60-1NCH EACH
52338 RCCP HORZ ELLIP, CL HE-III, 24 L.F
52363 RCCP HORZ ELLIP, ENDWALLS, 24X EACH
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60405 SLOPE PAVI NG CRUSHED AGGREGAT S.Y

60602 HEAVY RI PRAP CY

60604 MEDI UM RANDOM RI PRAP CY

61121 I NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61124 | NLETS, TYPE 9 EACH
61153 MANHCLE COVERS, TYPE L EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61176 | NLET COVERS, TYPE V EACH
61180 | NLET COVERS, TYPE HM EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L. F.

61211 PI PE UNDERDRAI N, UNPERFORATED, L. F.
61214 Pl PE UNDERDRAI N, UNPERFCORATED, L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1616. 000 16. 000
180. 000 22.000
876. 000 29. 000
512. 000 40. 000
308. 000 52. 000
270. 000 66. 000
134. 000 25. 000
158. 000 33. 000
292. 000 44. 000
156. 000 60. 000
340. 000 112. 000
290. 000 44. 000
314. 000 55. 000
900. 000 109. 000
17. 000 260. 000
1. 000 325. 000
10. 000 425. 000
8. 000 575. 000
4.000 667. 000

1. 000 800. 000
2.000 1275. 000
228. 000 42. 000
5. 000 470. 000
655. 000 9. 250
1835. 000 17. 250
335. 000 13. 000
1760. 000 13. 000
8. 000 600. 000

2. 000 650. 000

3. 000 800. 000
7.000 920. 000

5. 000 150. 000

1. 000 500. 000
37. 000 220. 000
8. 000 350. 000

6. 000 350. 000
392. 000 4. 000
260. 000 8. 000
387. 000 15. 500

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

. 030
. 980
. 560
. 400
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 900
. 000
. 250
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
387.
. 000
. 650
. 000

000

PAGE:
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
35. 000 56560. 00
45. 000 8100. 00
51. 000 44676. 00
63. 000 32256. 00
73. 000 22484.00
88. 000 23760. 00
46. 000 6164. 00
54. 000 8532. 00
65. 000 18980. 00
76. 000 11856. 00
140. 000 47600. 00
56. 000 16240. 00
70. 000 21980. 00
145.000  130500. 00
396. 000 6732. 00
495. 000 495. 00
547. 000 5470. 00
798. 000 6384. 00
932. 000 3728. 00
1098. 000 1098. 00
2100. 000 4200. 00
77.000 17556. 00
850. 000 4250. 00
11. 050 7237.75
17. 250 31653. 75
25. 000 8375. 00
25. 000 44000. 00
600. 000 4800. 00
650. 000 1300. 00
800. 000 2400. 00
920. 000 6440. 00
160. 000 800. 00
450. 000 450. 00
230. 000 8510. 00
391. 000 3128. 00
379. 000 2274.00
6. 000 2352. 00
6. 000 1560. 00
20. 000 7740. 00



Date 12/10/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 16
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 12/10/02
PROPOSAL: 20021210002
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61251 DRAIN Tl LE EXPLORATI ON L. F. 200. 000 1. 000 200. 00 1. 000 200. 00 5. 000 1000. 00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2.000 100. 000 200. 00 90. 000 180. 00 100. 000 200. 00
61422 MARKER PCSTS FOR RI GHT- OF- WAY  EACH 120. 000 48. 000 5760. 00 48. 000 5760. 00 48. 000 5760. 00
61423 | MPACT ATTENUATORS EACH 2. 000 3800. 000 7600. 00 4000. 000 8000. 00 6000. 000 12000. 00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 16. 000 50. 000 800. 00 50. 000 800. 00 50. 000 800. 00
61601 WOVEN W RE FENCE L. F. 45270. 000 2.100 95067. 00 2.100 95067. 00 2.100 95067. 00
61612 CHAIN LINK FENCE, 6 FT. L. F. 114.000 38. 000 4332. 00 38. 000 4332. 00 38. 000 4332. 00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 1. 000 1.00 1. 000 1.00 1000. 000 1000. 00
61910 MOBI LI ZATI ON LS 1. 000 6320. 000 6320. 00 88220. 000 88220. 00 118000. 000 118000. 00
62001 CONCRETE CORRUGATED MEDI AN S. F. 4110. 000 3. 050 12535. 50 3. 050 12535. 50 7.000 28770. 00
62101 LANDVARK REFERENCE MONUMENTS  EACH 4.000 65. 000 260. 00 75. 000 300. 00 65. 000 260. 00
62112 LANDMARK REF MONUMENTS & ALUM EACH 1. 000 200. 000 200. 00 125. 000 125. 00 200. 000 200. 00
62203 ASPHALTI C FLUMES S.Y. 275. 000 29. 000 7975. 00 26. 000 7150. 00 26. 000 7150. 00
62401 WATER MGAL 2400. 000 15. 000 36000. 00 10. 000 24000. 00 15. 000 36000. 00
62505 SALVAGED TOPSO L S.Y. 610700. 000 0. 250 152675. 00 0. 350 213745. 00 0. 350 213745. 00
62702 MJILCHI NG S.Y. 655200. 000 0.070 45864. 00 0. 070 45864. 00 0. 070 45864. 00
62815 SILT FENCE, DELI VERED L. F. 2000. 000 1. 000 2000. 00 1. 000 2000. 00 1. 000 2000. 00
62816 SILT FENCE, |NSTALLED L. F. 2000. 000 1. 000 2000. 00 1. 000 2000. 00 1. 000 2000. 00
62817 SILT FENCE MAI NTENANCE L. F. 4000. 000 0. 010 40. 00 0. 010 40. 00 0. 010 40. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 5. 000 50. 000 250. 00 50. 000 250. 00 50. 000 250. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 10. 000 40. 000 400. 00 40. 000 400. 00 40. 000 400. 00
62822 EROSI ON MAT, DELIVERED, CLASS S.Y. 15700. 000 0. 420 6594. 00 0. 420 6594. 00 0. 420 6594. 00
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 15700. 000 0. 420 6594. 00 0. 420 6594. 00 0. 420 6594. 00
62824 EROSI ON MAT, DELIVERED, CLASS S.Y. 60900. 000 0. 420 25578. 00 0. 420 25578. 00 0. 420 25578. 00
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 60900. 000 0. 420 25578. 00 0. 420 25578. 00 0. 420 25578. 00
62832 EROSI ON MAT, DELIVERED, CLASS S.Y. 8400. 000 0. 850 7140. 00 0. 850 7140. 00 0. 850 7140. 00
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 8400. 000 0. 420 3528. 00 0. 420 3528. 00 0. 420 3528. 00
62870 | NLET PROTECTI ON, TYPE A EACH 23. 000 60. 000 1380. 00 60. 000 1380. 00 60. 000 1380. 00
62871 | NLET PROTECTI ON, TYPE B EACH 28. 000 30. 000 840. 00 30. 000 840. 00 30. 000 840. 00
62872 | NLET PROTECTION, TYPE C EACH 7.000 32. 000 224.00 32. 000 224.00 32. 000 224.00
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 3650. 000 2.500 9125. 00 2.500 9125. 00 2.500 9125. 00
62876 TEMPORARY DI TCH CHECKS, |NSTAL L.F. 3650. 000 2.500 9125. 00 2.500 9125. 00 2.500 9125. 00
62905 FERTILIZER, TYPE B CWI. 425. 000 23. 000 9775. 00 23. 000 9775. 00 23. 000 9775. 00
63003 SEEDI NG TEMPORARY LB. 9200. 000 1. 000 9200. 00 1. 000 9200. 00 1. 000 9200. 00
63009 SEEDING M XTURE NO. 20 LB. 18300. 000 3. 250 59475. 00 3. 250 59475. 00 3. 250 59475. 00
63111 EROCSI ON CONTROL SOD S.Y. 900. 000 2. 200 1980. 00 2. 200 1980. 00 2. 200 1980. 00
63305 DELI NEATORS EACH 10. 000 5. 000 50. 00 5. 000 50. 00 5. 000 50. 00
63310 DELI NEATOR BRACKETS EACH 10. 000 5. 000 50. 00 15. 000 150. 00 20. 000 200. 00
63311 TEMPCRARY DELI NEATORS EACH 66. 000 10. 000 660. 00 10. 000 660. 00 9. 000 594. 00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210002

| TEM
NUMBER

65068
65069
65070

66501
66502

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

WOOD PGOSTS, 4X6-1 NCH X 14- FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
REMOVI NG PAVEMENT MARKI NGS
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B- 22- 205

CONSTRUCTI ON STAKI NG, STRUCT L
B-22- 206

CONSTRUCTI ON STAKI NG, STRUCT L
B- 33-83

CONSTRUCTI ON STAKI NG, STRUCT L
B- 33-84

CONSTRUCTI ON STAKI NG, STRUCT L
B- 33-108

CONSTRUCTI ON STAKI NG, CONCRETE
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
18. 000 45. 000
142. 840 14. 000
2.000 50. 000
8. 000 10. 000
8. 000 10. 000
1. 000 8000. 000
13200. 000 0. 250
1050. 000 0. 500
1260. 000 0. 100
9000. 000 0. 150
2910. 000 0. 500
1120. 000 2.000
87. 000 2.000
3200. 000 1.500
495. 000 1. 800
12800. 000 0.220
450. 000 0. 600
2530. 000 0. 350
180. 000 3. 000
8. 000 40. 000
15600. 000 0. 140
106. 000 4. 000
64250. 000 0. 450
13970. 000 0. 450
4585. 000 0. 850
84. 000 106. 000
1. 000 1100. 000
1. 000 1100. 000
1. 000 1000. 000
1. 000 1000. 000
1. 000 700. 000
980. 000 0. 900
2100. 000 0.720
75. 000 1. 950

DI VI SI ON OF HI GHWAYS

28912.
6286.
3897.
8904.
1100.

1100.
1000.
1000.
700.
882.

1512.
146.

00

00

00

00

25

Bl DDER NO 2

UNIT

N
COONOOWOOORRPRPPOOOOOHC

1200.

1000.

1000.

900.

= OO

BI D PRI CE

200
280
480
240
440
220
600
300
000
000
100
500
470

. 470
. 650
115.
1200.

000
000

000

000

000

000

. 890
. 720
. 950

30197
6565
2980
9660
1200.

1200.
1000.
1000.
900.
872.

1512
146.

00
00
00
20

00
25

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

N
COCOUOOWOOONNNPE,OOOOOC

1200.

1000.

1000.

900.

= OO

700
560
000
000
100
255
500
500
300
000
050
000
470

. 470
. 650
115.
1200.

000
000

000

000

000

000

. 890
. 750
. 950

LETTI NG DATE: 12/10/02

1000.
900.
872.

1575.
146.

.00

00
00
20

00
25



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210002

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 12/10/02

90004

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90031

90031

90031

90031

90033

90033

| TEM DESCRI PTI ON UNI'T
M SC LS
90004A CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE C- 33-54
M SC EACH
90005A REI NFORCED CONCRETE END
SPECI AL, FOR CULVERT PI PE, 18-
M SC EACH
90005B MANHOLES TYPE 3, SPECI A
M SC EACH
90005C I NLETS, TYPE 3, SPECI AL
M SC EACH
90005D | NLETS, TYPE 9, SPECI AL
M SC EACH
90005E TEMPORARY GATES
M SC EACH
90005F | NLET COVER, SPECI AL
M SC L. F.
90030A CONCRETE CURB AND GUTTE
36-1 NCH, TYPE D, 4-1NCH MOUNTA
M SC L. F.
90030B CONCRETE CURB AND GUTTE
36-1NCH, TYPE A, 4-1NCH MOUNTA
M SC L. F.
90030C 12-1 NCH DUCTI LE | RON PI
M SC L. F.
90030D CONCRETE BARRI ER, SI NGL
51- 1 NCH SPECI AL
M SC S. F
90031A CONCRETE STAI NI NG
M SC S. F
90031B ANTI - GRAFFI TI COATI NG
M SC S. F
90031C PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY
M SC S. F
90031D ARCHI TECTURAL SURFACE T
M SC S.Y.
90033A SALVAGED TOPSO L, SPEC
M SC S.Y.

90033B SALVAGED TOPSO L, CROP

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 900. 000
13. 000 270. 000
8. 000 3000. 000
5. 000 600. 000
10. 000 1400. 000
5. 000 400. 000
3. 000 800. 000
1890. 000 9. 250
2040. 000 9. 250
900. 000 28. 000
486. 000 49. 850
27490. 000 0.700
15775. 000 0. 600
1650. 000 2.000
6035. 000 3. 000
44500. 000 0. 500
9100. 000 0. 600

3510.

24000.

3000.

14000.

2000.

2400.

17482.

18870.

25200.

24227.

19243.

9465.

3300.

18105.

22250.

5460.

00

00

00

00

00

50

00

00

10

00

00

00

00

00

00

800.

425.

3000.

600.

1400.

400.

800.

9.

25.

49.

000

000

000

000

000

000

000

250

. 250

950

850

. 700

. 600

. 000

. 000

. 600

. 600

24000.

3000.

14000.

2000.

2400.

17482.

18870.

23355.

24227.

19243.

9465.

3300.

18105.

26700.

5460.

00

00

00

00

00

50

00

00

10

00

00

00

00

00

00

800.

425.

3000.

600.

1400.

400.

800.

8.

35.

49.

000

000

000

000

000

000

000

500

. 800

000

000

. 700

. 600

. 600

. 000

. 600

. 600

800.

5525.

24000.

3000.

14000.

2000.

2400.

16065.

17952.

31500.

23814.

19243.

9465.

4290.

18105.

26700.

5460.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021210002

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 19

LETTI NG DATE: 12/10/02

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC CY. 630. 000 30. 000 18900. 00
90034A HEAVY RI PRAP DI TCH CHEC
M SC TON 2210. 000 5. 250 11602. 50
90035A CRUSHED STONE BASE COUR
QWP, BASE COURSES TON 31910. 000 0. 200 6382. 00
PREBCORI NG STEEL PI LI NG L. F. 140. 000 50. 000 7000. 00
QW READY M XED CONC MASONRY F C.Y. 2151. 000 5. 000 10755. 00
QWP, BRDG STRGTH | NCENTI VE CON DCL 21510. 000 1. 000 21510. 00
Pl PE CRATES EACH 9. 000 450. 000 4050. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 67. 000 35. 000 2345. 00
TEMPORARY FENCI NG L. F. 440. 000 3. 000 1320. 00
TRAFF CNTRL, PERVMANENT BARR, T EACH 20. 000 240. 000 4800. 00
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 800. 000 4. 000 3200. 00
ON- THE- JOB TRAI NI NG ASP-1 HRS. 3200. 000 2. 000 6400. 00
FI ELD OFFI CE, TYPE C LS 1. 000 3500. 000 3500. 00

PROPOCSAL TOTAL. ...... 6829894. 56

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
15. 000 9450. 00
5. 800 12818. 00
0. 280 8934. 80
50. 000 7000. 00
5. 000 10755. 00
1. 000 21510. 00
400. 000 3600. 00
38. 000 2546. 00
3. 000 1320. 00
300. 000 6000. 00
4.000 3200. 00
2. 000 6400. 00
100. 000 100. 00
7100866. 34

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
25. 000 15750. 00
5. 750 12707. 50
0. 200 6382. 00
50. 000 7000. 00
5. 000 10755. 00
1. 000 21510. 00
400. 000 3600. 00
38. 000 2546. 00
3. 000 1320. 00
347. 000 6940. 00
4.000 3200. 00
2. 000 6400. 00
13750. 000 13750. 00
7186896. 35



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210003

20372

20401
20402
20403
20405
20406
20411
20414
20416
20419
20422
20494
20610

20610

20620

20651
20901
21001
30404
30420
30426

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1393-00- 74
1393- 00- 76
1393- 00- 79

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

JAVES PETERSON SONS, | NC

R NO 1:
R NO 2: THE ZI GNEGO COVPANI ES
R NO 3

HOFFMAN CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG OLD STRUCTURE, STATIO LS
4+590
REMOVI NG OLD STRUCTURE, STATIO LS
2+517
REMOVI NG PAVEMENT %4
REMOVI NG ASPHALTI C SURFACE M
REMOVI NG CURB M
REMOVI NG CURB AND GUTTER M
REMOVI NG CONCRETE S| DEWALK %24
REMOVI NG GUARDRAI L M
REMOVI NG MANHCLES EACH
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, BU M2
REMOVI NG CONCRETE BASES EACH
ABANDONI NG CULVERT PI PES EACH
EXCAVATI ON FOR STRUCTURES, BRI LS
B-28-113
EXCAVATI ON FOR STRUCTURES, BRI LS
B-28-114
EXCAVATI ON FOR STRUCTURES, CUL LS
C-28-13
COFFERDAMS, STRUCTURE LS
GRANULAR BACKFI LL VB
STRUCTURE BACKFI LL VB
CRUSHED AGCREGATE BASE COURSE MG
CABC, OPEN GRADED NUMBER 2 MG
BREAKER RUN STONE MG

ESTI MATED
QUANTI TY

32858.
200.
714.
590.
2051.
300.
12.
31.
520.
32.

. 000

. 000

. 000

000
000
000
000
000
000
000
000
000
000

. 000

. 000

. 000

17.
3100.
66000.
. 000
37300.

000
000
000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

11000

4023

40000
13.
16
. 130
12
. 360

NN W WO

. 000

. 600

800
380
380

. 000
. 450
225.
190.
. 000

125.

300.
11000

000
000

000
000
000
000
000
000
260
870

210

LOCATI ON 28/ JEFFERSON
CHURCH ST, CITY WATERTOMN

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
2755. 00 200. 000
2755. 00 110. 000
2700. 00 225. 000
39000. 00 39000. 000
3500. 00 3500. 000
85430. 80 2. 600
1160. 00 5. 800
2413. 32 3. 380
1994. 20 3. 380
4102. 00 2. 000
735.00 2.450
2700. 00 225. 000
5890. 00 190. 000
9360. 00 9. 860
4000. 00 125. 000
300. 00 500. 000
11000. 00 11000. 000
11000. 00 11000. 000
4023. 00 7000. 000
40000. 00 40000. 000
225.42 13. 260
52297. 00 9. 000
470580. 00 7.130
427. 35 20. 000
274528. 00 7.360

STH 26

JEFFERSON COUNTY

COUNTY

3500

85430
1160.
2413.
1994.
4102.

735.
2700
5890
5127.
4000

500.

11000

11000

7000

40000
225.
27900
470580
700.
274528

PAGE:
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LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
150. 000 2850. 00
150. 000 2850. 00
300. 000 3600. 00
39000. 000 39000. 00
3500. 000 3500. 00
2. 430 79844. 94
2.430 486. 00
13.120 9367. 68
13.120 7740. 80
2. 430 4983. 93
2.950 885. 00
300. 000 3600. 00
200. 000 6200. 00
9. 860 5127. 20
100. 000 3200. 00
300. 000 300. 00
11000. 000 11000. 00
11000. 000 11000. 00
5000. 000 5000. 00
40000. 000 40000. 00
27.000 459. 00
14. 500 44950. 00
8.120  535920. 00
18. 120 634. 20
7.610 283853. 00



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210003

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

21

LETTI NG DATE: 12/10/02

40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40722 ASPHALTI C CONCRETE PAVEMENT, T
40728 DENSI TY | NCENTI VE, ASPHALTIC C
41103 ASPHALTI C SURFACE, DETQURS
41105 ASPHALTI C SURF, DRI VEWAYS & FI
41510 CONCRETE PAVEMENT, 250 MM
41607 CONCRETE DRI VEWAY, 200 MM
41620 CONCRETE SURFACE DRAI NS
41621 CONCRETE PAVEMENT APPRCACH SLA
41654 DOVEL BARS
41665 CONCRETE PAVEMENT GAPS
50201 CONCRETE MASONRY, BRI DGES
50220 PREFORMED ELASTOMVERI C COWP JO
50265 PROTECTI VE SURFACE TREATMENT
50309 PRESTRESSED @ RDER, | TYPE, 17
50401 CONCRETE MASONRY, CULVERTS
50504 H CGH STRENGTH BAR STEEL REI NF.
50505 H GH STRENGTH BAR STEEL REI NF.
50511 COATED H GH STR BAR STL REI NF,
50626 NON- LAM NATED ELASTOVERI C BEAR EACH
50640 STEEL DI APHRAGVS, STRUCTURE EACH
B-28-113
50641 STEEL DI APHRAGVS, STRUCTURE EACH
B-28-114
51121 STL PILE DEL & DRIVEN, HP 250M M
51605 RUBBERI ZED MEMBRANE WATERPROOF M2
52061 APRON ENDWALLS FOR CULVERT PI P EA
52105 CORRUGATED STEEL CULVERT PIPE, M
52111 CORRUGATED STEEL CULVERT PIPE, M
52112 CORRUGATED STEEL CULVERT PIPE, M
52118 CORRUGATED STEEL CULVERT PIPE, M
52159 STL APRON ENDW. FOR CLVRT PI PE EACH
52260 RCCP, APRON ENDWALLS, 300 MM  EACH
52264 RCCP, APRON ENDWALLS, 600 MM  EACH
52267 RCCP, APRON ENDWALLS, 900 MM  EACH
52268 RCCP, APRON ENDWALLS, 1050 MM EACH
60123 CONCRETE CURB AND GUTTER, 750 M

o

666%35355555555656

Bl DDER NO 1 Bl DDER NO 2
ESTI VATED UNI T UNIT

QUANTI TY BID PRI CE AMOUNT  BID PRICE
900. 000 0.320 288. 00 0.320
1617. 000 0. 550 889. 35 0. 550
107. 000 204. 000 21828. 00 204. 000
1430. 000 34. 900 49907. 00 34. 900
920. 000 1. 000 920. 00 1. 000
100. 000 44. 000 4400. 00 44. 000
180. 000 65. 000 11700. 00 65. 000

75200. 000 23.960 1801792. 00 23.950 1
575. 000 33. 300 19147.50 32. 000
0. 820 525. 000 430. 50 1200. 000
161. 280 110. 190 17771. 44 125. 000
540. 000 10. 000 5400. 00 8. 000
13. 000 1000. 000 13000. 00 1000. 000
1076. 000 300. 000 322800. 00 300. 000
75. 000 85. 000 6375. 00 85. 000
2200. 000 2. 800 6160. 00 2. 800
742.000 425.000  315350. 00 425. 000
124. 000 310. 000 38440. 00 310. 000
11290. 000 0. 880 9935. 20 0. 880
7360. 000 0. 880 6476. 80 0. 880
101360. 000 1.030 104400. 80 1.030
30. 000 55. 000 1650. 00 55. 000
16. 000 560. 000 8960. 00 560. 000
16. 000 560. 000 8960. 00 560. 000
253. 000 42.500 10752. 50 42.500
63. 000 27.000 1701. 00 27.000
2. 000 100. 000 200. 00 100. 000
15. 000 60. 000 900. 00 60. 000
32. 000 100. 000 3200. 00 100. 000
8. 000 140. 000 1120. 00 140. 000
5. 000 275. 000 1375. 00 275. 000
1. 000 2208. 000 2208. 00 2208. 000
14. 000 255. 000 3570. 00 255. 000
3. 000 385. 000 1155. 00 385. 000
2. 000 640. 000 1280. 00 640. 000
3. 000 770. 000 2310. 00 770. 000
9316. 000 22.950  213802. 20 27.820

6160
315350
38440
9935
6476.
104400.
1650.
8960

8960

10752.
1701
200.
900.
3200
1120.
1375.
2208
3570
1155.
1280.
2310
259171.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0.320 288. 00
0. 550 889. 35
204. 000 21828. 00
34. 900 49907. 00
1. 000 920. 00
44. 000 4400. 00
65. 000 11700. 00
23.760 1786752. 00
33. 300 19147. 50
525. 000 430. 50
110. 190 17771. 44
10. 000 5400. 00
1000. 000 13000. 00
300. 000 322800. 00
85. 000 6375. 00
2. 800 6160. 00
425.000  315350. 00
310. 000 38440. 00
0. 880 9935. 20
0. 880 6476. 80
1.030 104400. 80
55. 000 1650. 00
560. 000 8960. 00
560. 000 8960. 00
42.500 10752. 50
27.000 1701. 00
95. 000 190. 00
79. 000 1185. 00
135. 000 4320. 00
210. 000 1680. 00
417. 000 2085. 00
1600. 000 1600. 00
262. 000 3668. 00
429. 000 1287. 00
709. 000 1418. 00
831. 000 2493. 00
24. 950 232434. 20



Date 12/10/02
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210003

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
60133 CONCRETE CURB AND GUTTER, 750 M
60135 CONCRETE CURB AND GUTTER, 750 M
60160 CONCRETE CURB AND GUTTER, 900 M
60205 CONCRETE SI DEWALK, 125 MM (%4
60602 HEAVY RI PRAP VB
60604 MEDI UM RANDOM RI PRAP VB
60825 REINF CONC PIPE, CLASS 111, SS M
60829 REINF CONC PIPE, CLASS Ill, SS M
60833 REINF CONC PIPE, CLASS 111, SS M
60834 REINF CONC PIPE, CLASS Ill, SS M
61112 MANHCLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61124 | NLETS, TYPE 9 EACH
61128 RECONSTRUCTI NG MANHCLES EACH
61151 MANHCLE COVERS, TYPE J EACH
61159 | NLET COVERS, TYPE Ms-A EACH
61167 | NLET COVERS, TYPE H EACH
61180 | NLET COVERS, TYPE HM EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61201 PI PE UNDERDRAI N, 150 MM M
61211 PI PE UNDERDRAI N, UNPERFORATED, M
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61612 CHAIN LINK FENCE, 1.8 M M
61910 MOBI LI ZATI ON LS
62003 CONCRETE MEDI AN SLOPED NOSE M
62401 WATER KL
62501 TOPSA L (%4
62702 MJILCHI NG M
62811 EROSI ON BALES, DELIVERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62824 EROSI ON MAT, DELI VERED, CLASS M
62825 EROSI ON MAT, |NSTALLED, CLASS M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
245. 000 22. 950
37.000 38.170
1970. 000 25. 050
3924. 950 26.590
460. 000 44. 000
80. 000 35. 000
2055. 330 99. 000
1534. 820 131. 000
1197. 740 74.000
53. 260 263. 000
44.000 2036. 000
223. 000 487. 000
7.000 800. 000
14. 000 900. 000
11. 000 1000. 000
36. 000 250. 000
39. 000 202. 000
234.000 330. 000
32. 000 340. 000
11. 000 150. 000
10337. 000 7.740
182. 000 23. 210
26. 000 115. 000
2. 000 250. 000
20. 000 110. 000
1.000 315367.000
61. 200 42.630
125. 000 10. 000
78000. 000 1.070
74675. 000 0. 100
50. 000 3. 000
50. 000 3. 000
750. 000 2. 950
750. 000 2.950
1500. 000 1. 000
6. 000 50. 000
8. 000 50. 000
3250. 000 0. 800
3250. 000 0. 800

DI VI SI ON OF HI GHWAYS

108601.
5600.
12600.
11000.
9000.
7878.
77220.
10880.
1650.
80008.
4224.
2990.
500.
2200.
315367.
2608.
1250.
83460.
7467.
150.
150.
2212.
2212.
1500.
300.
400.
2600.
2600.

Bl DDER NO 2

UNIT
BI D PRI CE

(6]
a1

o1 o1
coocoRrNMWWoORN

. 000
. 000
. 000
. 000
. 740
. 210
115.
250.
110.
216000
. 000
. 000
. 070

000
000
000
000

100
000
000
950
950
000
000
000
800

. 800

108601
7350
29400.
11000
9000
10920
77220
10880
1650.
80008
4224,
2990
500.
2200
216000
3366.
875.
83460
7467.
150.
150.
2212.
2212.
1500.
300.
400.
2600
2600

PAGE

22

LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
24. 950 6112.75
41. 170 1523. 29
28. 050 55258. 50
26.590 104364. 42
44. 000 20240. 00
37.930 3034. 40
79. 000 162371. 07
121. 000 185713. 22
184. 000 220384. 16
213. 000 11344. 38
1700. 000 74800. 00
500. 000 111500. 00
850. 000 5950. 00
900. 000 12600. 00
500. 000 5500. 00
260. 000 9360. 00
227. 500 8872. 50
337. 000 78858. 00
359. 000 11488. 00
300. 000 3300. 00
3. 750 38763. 75
22. 950 4176. 90
95. 000 2470. 00
250. 000 500. 00
110. 000 2200. 00
278850. 000 278850. 00
42.630 2608. 96
10. 000 1250. 00
1. 200 93600. 00
0. 100 7467.50
4.750 237.50
4.750 237.50
3. 280 2460. 00
3. 280 2460. 00
0.030 45. 00
100. 000 600. 00
115. 000 920. 00
0. 540 1755. 00
0.540 1755. 00



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210003

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

EROSI ON MAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M
I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTION, TYPE C EACH
TEMPORARY DI TCH CHECKS, DELIVE M
TEMPORARY DI TCH CHECKS, | NSTAL M

FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPORARY KG
SEEDI NG, M XTURE NO. 20 KG
SEEDI NG, M XTURE NO. 40 KG
LAVWN SOD M
WOOD POSTS, 100 X 150 MM X 4.3 EACH
SIGNS, TYPE |1, REFLECTIVE M
REMOVI NG SI GNS, TYPE 11 EACH

REMOVI NG SMALL SI GN SUPPORTS  EACH
REMOVI NG STRUCTURAL STEEL SI GN EACH
FI ELD OFFI CE, TYPE C, PRQJECT LS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFFI C CONTROL, DETOUR, PRQJE LS
1393-00- 74

GECTEXTI LE FABRI C, TYPE SAS M
GECTEXTI LE FABRI C, TYPE DF (%4
GECTEXTI LE FABRI C, TYPE R M
GEOTEXTI LE FABRI C, TYPE HR (%4
PAVEMENT MARKI NG, 100 WM PAIN M
PAVEMENT MARKI NG, 100 WM EPOX M
PVMI' MRKNG, CHANNELI ZI NG, 200 M
PVMI' MRKNG, STOP LINE, 450 v\ M
PVMI' MRKNG, CROSSWALK, 150 v M
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
600. 000 1. 000
600. 000 1. 000
23. 000 75. 000
257. 000 45. 000
75. 000 9. 750
75. 000 9. 750
2265. 000 0.570
10430. 000 1. 000
390. 000 8. 360
255. 000 9. 900
2550. 000 2. 500
75. 000 48. 000
98. 995 180. 000
88. 000 15. 000
66. 000 15. 000
1. 000 500. 000
1. 000 12000. 000
260. 000 90. 000
178325. 000 0. 100
12391. 000 0. 200
23270. 000 0. 100
30462. 000 0. 150
37423. 000 0. 200
2100. 000 20. 000
2100. 000 3. 000
1. 000 11800. 000
33. 000 1. 800
156. 000 2. 200
190. 000 2.500
820. 000 3. 750
36700. 000 0.180
11412. 000 1. 200
1529. 500 2.100
346. 500 11. 200
965. 500 10. 800
1. 000 125. 000
9. 000 125. 000
6. 000 140. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

A~

000
000
100

0. 200

NP ON®WNO

. 100

150
200
000
000

. 000

000
200
000
000
140

. 200
. 100

11

10.
125.
125.
140.

200
800
000
000
000

PAGE:
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LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 400
. 500
. 250
. 000
. 000
. 000
. 000
. 000
. 100

0. 200

NEOWNN W

. 100

150
200
000
000

. 000

000
270
400
750
130

. 200
. 100

11

10.
125.
125.
140.

200
800
000
000
000



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210003

| TEM
NUMBER

65086

65219
65221
65229
65235
65237
65250
65255
65301
65303
65304
65306
65401
65402
65403
65415
65419
65425
65430

| TEM DESCRI PTI ON UNI'T

PVMI' MRKNG, ARROWS, BI KE LANE, EACH
PVMI' MRKNG, SYMBOLS, BI KE LANE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, DI AGONAL, 200 MV
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAWP, E
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG, 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKNG, STOP LINE, 30
TEMP PVMI' MRKG STOP LNE 300MM
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRIC
1393-00- 74

CONSTRUCTI ON STAKI NG, ELECTRIC LS
1393-00- 76

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 53 MM
CONDUI T, SPECIAL, 78 MM

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS M
PULL BOXES, STEEL, 300 X 600 M EACH
PULL BOXES, STEEL, 450 X 600 M EACH
PULL BOXES, STEEL, 450 X 900 M EACH
PULL BOXES, STEEL, 600 X 900 M EACH

2

2

< g =L g =L g <=L
2

'_
(7))

CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONCRETE BASES, TYPE 5 EACH

CONCRETE CONTROL CABI NET BASES EACH
CONC CNTRL CABI NET BASES, TYPE EACH
PEDESTAL BASES EACH
TRNSFRVR BASE STD, 288 MM BOLT EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
33. 000 60. 000
33. 000 60. 000
45. 000 125. 000
253. 000 14. 850
199. 000 14.850
44,000 14. 850
18. 000 60. 000
15714. 000 0. 160
10364. 000 2.620
52. 600 1. 000
45. 000 7.860
350. 000 75. 000
8050. 000 2.000
8050. 000 1. 250
11850. 000 1. 650
5. 000 130. 000
4000. 000 4.000
1. 000 8800. 000
1. 000 2500. 000
8307. 000 10. 500
1852. 000 13. 000
16. 000 15. 000
162. 000 34. 000
35. 000 39. 000
2660. 000 11. 000
205. 000 33. 000
8. 000 310. 000
11. 000 360. 000
4.000 370. 000
119. 000 410. 000
19. 000 320. 000
16. 000 380. 000
63. 000 440. 000
5. 000 700. 000
6. 000 700. 000
19. 000 95. 000
48. 000 195. 000

DI VI SI ON OF HI GHWAYS

2500.

87223.
24076.
240.
5508.
1365.
29260.
6765.
2480.
3960.
1480.
48790.
6080.
6080.
27720.
3500.
4200.
1805.
9360.

Bl DDER NO 2

UNIT

BI D PRI CE

. 860

000
000
250
650
000

. 000
. 000

. 000

. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
700.
700.
. 000
196.

000
000

000

2500

87223
24076.
240.
5508
1365.
29260
6765
2480
3960
1480
48790
6080
6080
27720
3500
4200
1805.
9408.

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

. 860

000
000
250
650
000

. 000
. 000

. 000

. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
700.
700.
. 000
195.

000
000

000

LETTI NG DATE: 12/10/02

2500.

87223.
24076.
240.
5508.
1365.
29260.
6765.
2480.
3960.
1480.
48790.
6080.
6080.
27720.
3500.
4200.
1805.
9360.



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210003

| TEM
NUMBER

65618

65619

65620

65621
65621

65622
65623
65624
65702

65703
65704

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
TRAFF SI GNAL CABLE, 5 CONDUCTO M 776. 000 3. 000 2328. 00
TRAFF SI GNAL CABLE, 7 CONDUCTO M 384. 000 3.500 1344. 00
TRAFF SI GNAL CABLE, 12 CONDUCT M 907. 000 4. 000 3628. 00
TRAFF SI GNAL CABLE, 15 CONDUCT M 442. 000 4.500 1989. 00
TRAFF SI GNAL CABLE, 19 CONDUCT M 170. 000 5. 500 935. 00
TYP UF CABLE 2 CNDUCTR, NO. 12 M 680. 000 1. 900 1292. 00
COVMUNI CATI ON CABLE, I NSTALED M 2960. 000 3. 450 10212. 00
ELECTRI CAL WRE, TRAFFIC SIGNA M 2890. 000 1.700 4913. 00
ELECTRI CAL WRE, LIGHTING NO. M 5669. 000 1. 650 9353. 85
ELECTRICAL WRE, LIGHTING NO. M 14599. 000 1. 850 27008. 15
ELECTRI CAL WRE, LIGHTING NO. M 8407. 000 2. 200 18495. 40
ELECTRICAL WRE, LIGHTING NO. M 7978. 000 2. 450 19546. 10
ELECTRI CAL WRE, LIGHTING NO. M 2677. 000 3. 100 8298. 70
LOOP DETECTOR LEAD I N CABLE M 6190. 000 3. 000 18570. 00
LOOP DETECTOR W RE M 6115. 000 1. 650 10089. 75
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
JEFFERSON & STH 26
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
BOOVER & STH 26
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
STI MSON & STH 26
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
BERNARD & STH 26
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
M LWAUKEE & STH 26
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
MAIN & STH 26
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
STA 2 + 443
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
STA. 3 + 340.5
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
STA. 4 + 135
ELEC SERVI CE, METER BREAKER PE LS 1. 000 700. 000 700. 00
STA. 5 + 179
POLES, TYPE 2 EACH 12. 000 990. 000 11880. 00
POLES, TYPE 3 EACH 3. 000 560. 000 1680. 00
POLES, TYPE 4 EACH 13. 000 710. 000 9230. 00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

~
o

700.

700.

700.

700.

700.

700.
700.

700.
700.
700.
990.

560.
710.

CRPWWONNRRPWROAMWO®

200
450
100
000
650

. 000

000

000

000

000

000

000
000

000
000
000
000

000
000

700.

700.

700.

700.
700.

700.
700.
700.
11880.

1680.
9230.

.00

00

00

00

00
00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

~
o

700.

700.

700.

700.

700.

700.
700.

700.
700.
700.
990.

560.
710.

CRPWWONNRRRPWROAMWO®

200
450
100
000
650

. 000

000

000

000

000

000

000
000

000
000
000
000

000
000

700.

700.

700.

700.
700.

700.
700.
700.
11880.

1680.
9230.

.00

00

00

00

00
00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210003

| TEM
NUMBER

65853
65854
65903
65927
65936
66501
66502
90001
90001
90001
90001

90001

90001

90001

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

POLES, TYPE 5

TRAFFI C SI GNAL STDS, ALUM 1.1
TRAFFI C SI GNAL STDS, ALUM 4.0
TRAFFI C SI GNAL STDS, ALUM 4.6
TROVBONE ARMS, 4.6 M

TROVBONE ARM5, 6.1 M

TROVBONE ARMS, 7.6 M

TRAFFI C SI GNAL MOUNTI NG HARDWA
JEFFERSON & STH 26

TRAFFI C SI GNAL MOUNTI NG HARDWA
BOOVER & STH 26

TRAFFI C SI GNAL MOUNTI NG HARDWA
STI MSON & STH 26

TRAFFI C SI GNAL MOUNTI NG HARDWA
BERNARD AND STH 26

TRAFFI C SI GNAL MOUNTI NG HARDWA
M LWAUKEE AND STH 26

LUM NAI RES, UTILITY, 150 W
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARM5S TRUSS TYP, 115 MM C
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A, WATERMAIN, 300MM

M SC

90001B, WATERMAI N, 250MM

M SC

90001C, WATERMAIN, 200MM

M SC

90001D, WATERMAIN, 150MM

M SC

90001E. REMOVE AND RELAY EXI STI
WATERMAI N

M SC

90001F, I NSTALL RI G D | NSULATI
EXI STI NG WATERMAI N, 100MM

M SC

90001G, | NSTALL SPOT | NSULATI O
EXI STI NG WATERMAI N, 100MM

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

63. 000 660. 000
1. 000 95. 000
13. 000 170. 000
6. 000 180. 000

9. 000 630. 000

3. 000 735. 000

3. 000 890. 000

1. 000 600. 000

1. 000 680. 000

1. 000 760. 000

1. 000 1000. 000

1. 000 840. 000
142. 000 210. 000
64. 000 115. 000
79. 000 265. 000
400. 000 2.170
1850. 000 4. 680
146. 800 173. 000
798. 500 162. 000
102. 500 181. 000
3. 000 157. 000
4.000 195. 000
117. 000 108. 000
69. 600 120. 000

DI VI SI ON OF HI GHWAYS

760.
1000.
840.
29820.
7360.
20935.
868.
8658.
25396.
129357.
18552.
471.

780.

12636.

8352.

50

00

00

00

00

Bl DDER NO 2

UNIT

680.
760.
1000.
840.
210.
115.
265.
. 130
. 590
193.
170.
170.
198.

273.

25.

27

BI D PRI CE

000
000
000
000
000
000
000
630
020
380
340

970

740

050

760.
1000.
840.
29820
7360
20935
852.
8491.
28424.
135760.
17463
595.

1095.

3011.

1882

95

02

88

58

68

PAGE:

26

LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
650. 000 40950. 00
95. 000 95. 00
170. 000 2210. 00
180. 000 1080. 00
630. 000 5670. 00
735. 000 2205. 00
890. 000 2670. 00
600. 000 600. 00
680. 000 680. 00
760. 000 760. 00
1000. 000 1000. 00
840. 000 840. 00
210. 000 29820. 00
115. 000 7360. 00
265. 000 20935. 00
1.970 788. 00
5.270 9749. 50
173. 000 25396. 40
162.000  129357.00
181. 000 18552. 50
157. 000 471. 00
195. 000 780. 00
108. 000 12636. 00
120. 000 8352. 00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210003

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 12/10/02

90001

90001

90001

90001

90001

90001

90001

90001

90001

90002

90002

90002

90002

90002

90004

90004

90004

| TEM DESCRI PTI ON UNI'T
M SC M
90001H, | NSTALL SPOT | NSULATI O
NEW WATERMAI N, 100MM
M SC M
90001J, | NSTALL NEW 150MM HYDR
M SC M
90001K, | NSTALL NEW WATER SERV
M SC M
90001L REMOVI NG STORM SEVER, 3
M SC M
90001M REMOVI NG STORM SEVER 45
M SC M
90001N REMOVI NG STORM SEVER, 6
M SC M
90001P REMOVI NG STORM SEVER, 9
M SC M
90001Q REMOVI NG STORM SEVER, 1
M SC M
90001U, COMBI NATI ON RAI LI NG
M SC M
90002A, COLORED CONCRETE CROSS
250 WM
M SC M
90002B, PREPARATI ON FOR TCP SO
M SC M
90002C TEMPCORARY SHORI NG
M SC M
90002D ANTI - GRAFI TTI COATI NG
M SC M
90002F, ARCHI TECTURAL SURFACE
M SC LS
90004A, REMOVE SI GNALS, JEFFER
STH 26
M SC LS
90004B, REMOVE S| GNALS, BOQOVER
STH 26
M SC LS

90004C, REMOVE S| GNALS STI MSON
STH 26

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
33. 600 100. 000
61. 400 147. 000
330. 500 121. 000
65. 000 50. 000
43. 000 55. 000
148. 000 50. 000
389. 000 52. 000
25. 000 70. 000
174. 000 195. 000
600. 000 72.230
78000. 000 0. 500
162. 000 320. 000
212. 000 9. 680
144. 000 81. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 1500. 000

3360.

9025.

39990.

3250.

2365.

7400.

20228.

1750.

33930.

43338.

39000.

51840.

2052.

11664.

1500.

1500.

1500.

50

00

00

00

00

00

00

00

00

00

16

00

00

00

00

168.

129.

50.

55.

50.

52.

70.

195.

87.

320.

81.

1500.

1500.

1500.

280

270

000

000

000

000

000

000

000

. 500

000

. 680

000

000

000

000

10332.

42723.

3250.

2365.

7400.

20228.

1750.

33930.

52200.

39000.

51840.

2052.

11664.

1500.

1500.

1500.

74

00

00

00

00

00

00

00

00

00

16

00

00

00

00

100.

147.

121.

33.

36.

39.

49.

52.

195.

72.

320.

81.

1500.

1500.

1500.

000

000

000

000

000

000

000

000

000

230

. 500

000

. 680

000

000

000

000

3360.

9025.

39990.

2145.

1548.

5772.

19061.

1300.

33930.

43338.

39000.

51840.

2052.

11664.

1500.

1500.

1500.

00

80

50

00

00

00

00

00

00

00

00

00

16

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210003

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 12/10/02

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC LS
90004D REMOVE S| GNALS, BERNARD
M SC LS
90004E, REMOVE S| GNALS, M LWAU
STH 26
M SC LS
90004F, SIGNAL WRING MAIN &
M SC LS
90004G CLOSED LOOP SYSTEM ST
M SC LS
90004H. LOWER EXI STI NG 150MvV W
M SC LS
90004J, LOWER EXI STI NG 300MvV W
M SC LS
90004K, STAI NI NG CONCRETE, STR
B-28-113
M SC LS
90004L, STAI NI NG CONCRETE STRU
B-28-114
M SC LS
90004T, M SC. REMOVAL
M SC EACH
90005A, REMOVI NG PULL BOXES
M SC EACH
90005AA, | NSTALL 300MM HYDRANT
M SC EACH
90005AAA PI PE TAP
M SC EACH
90005B, REMOVE CONTROL CABI NET
& STH 26
M SC EACH
90005BB, | NSTALL 450MM HYDRANT
M SC EACH
90005BBB, SPECI AL REI NFORCED C
PAVEMENT
M SC EACH
90005C, TRAFFI C SI GNAL FACES,
FACE, 3-300MM VERTI CAL
M SC EACH

90005CC,

I NSTALL 600MM HYDRANT

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 1500. 000
1. 000 1500. 000
1. 000 1600. 000
1. 000 15350. 000
1. 000 2050. 000
1. 000 4150. 000
1. 000 2421. 000
1. 000 2421. 000
1. 000 5000. 000
33. 000 50. 000
4.000 360. 000
4.000 350. 000
1. 000 350. 000
1. 000 400. 000
2. 000 2000. 000
30. 000 325. 000
4.000 440. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
1500. 00 1500. 000 1500. 00
1500. 00 1500. 000 1500. 00
1600. 00 1600. 000 1600. 00
15350. 00 15350. 000 15350. 00
2050. 00 4877. 590 4877. 59
4150. 00 7361. 690 7361. 69
2421.00 2421. 000 2421.00
2421. 00 2421. 000 2421. 00
5000. 00 1600. 000 1600. 00
1650. 00 50. 000 1650. 00
1440. 00 490. 130 1960. 52
1400. 00 350. 000 1400. 00
350. 00 250. 000 250. 00
400. 00 598. 150 598. 15
4000. 00 4000. 000 8000. 00
9750. 00 325. 000 9750. 00
1760. 00 640. 350 2561. 40

1500.

15350.

2050.

4150.

2421.

2421.

2000.

50.

360.

500.

350.

400.

2000.

325.

440.

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1500.

1500.

1500.

15350.

2050.

4150.

2421.

2421.

2000.

1650.

1440.

2000.

350.

400.

4000.

9750.

1760.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210003

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 12/10/02

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT
M SC EACH
90005CCC SADDLE | NLET

M SC EACH
90005D, TRAFFI C SI GNAL, LED FA
300MM VERTI CAL

M SC EACH
90005DD, NEW WATER SERVI CE COR
STOPS ( SET)

M SC EACH
90005DDD TYPE 12 | NLET

M SC EACH
90005E, TRAFFI C SI GNAL FACES,

FACE 3- 300MV HORI ZONTAL

M SC EACH
90005EE, NEW WATER SERVI CE | NS

BOX STOP

M SC EACH
90005EEE MANHOLE SPECI AL

M SC EACH
90005F, TRAFFI C SI GNAL FACES,

FACE, 5-300 MM HORI ZONTAL

M SC EACH
90005FF, ABANDON EXI STI NG WATE

M SC EACH
90005FFF ANCHOR ASSEMBLI ES, LI

M SC EACH
90005G, PEDESTRI AN SI GNAL FACE

300 MM

M SC EACH
90005GG, RECONNECT WATER SERVI

M SC EACH
90005GGG, JUNCTI ON BOXES, 300

X 150 MM

M SC EACH
90005H, PEDESTRI AN PUSH BUTTON
ASSEMBLI ES

M SC EACH

90005HH, CONNECT NEW WATERMAI N
EXI STI NG 300MM WATERMAI N

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
4.000 813. 000
19. 000 445. 000
31. 000 365. 000
37. 000 1000. 000
10. 000 325. 000
31. 000 20. 000
1. 000 2500. 000
7.000 445. 000
31. 000 300. 000
6. 000 200. 000
24. 000 300. 000
31. 000 300. 000
3. 000 470. 000
27.000 145. 000
3. 000 1014. 000

11315.

37000.

3250.

620.

2500.

3115.

9300.

1200.

7200.

9300.

1410.

3915.

3042.

00

00

00

00

00

00

00

00

00

00

00

00

00

128.

2212.

325.

128.

4000.

445,

67.

185.

300.

78.

470.

145.

3620.

770

760

000

770

000

000

500

000

000

050

000

000

340

3991.

81872.

3250.

3991.

4000.

3115.

2092.

1110.

7200.

2419.

1410.

3915.

10861.

87

12

00

87

00

00

50

00

00

55

00

00

02

365.

1200.

325.

20.

2750.

445,

300.

200.

300.

300.

470.

145.

1014.

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000

000

000

3500.

8455.

11315.

44400.

3250.

620.

2750.

3115.

9300.

1200.

7200.

9300.

1410.

3915.

3042.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210003

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 12/10/02

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005HHH, JUNCTI ON BOXES, 400X
M SC EACH
90005J, JUNCTI ON BOXES 450 X 4
M SC EACH
90005J, JUNCTI ON BOXES, 450 X
X 300MV
M SC EACH
90005JJ, CONNECT NEW WATERMAI N
EXI STING 250MM WATERVAI N.
M SC EACH
90005K, PULL BOXES, STEEL, 600
SALVAGED COVERS & FRAMES
M SC EACH
90005KK, CONNECT NEW WATERMAI N
EXI STI NG 200MV WATERMAI N
M SC EACH
90005L, PULL BOXES STEEL 450X9
SALVAGED COVERS & FRAMES
M SC EACH
90005LL CONNECT NEW WATERVAI N
EXI STI NG 150MM WATERMAI N
M SC EACH
90005M GATE VALVE & VALVE BOX
M SC EACH
90005MM CONNECT NEW WATERMAI N
EXI STI NG 100MM WATERMAI N
M SC EACH
90005N, GATE VALVE & VALVE BOX
M SC EACH
90005NN, ABANDON WATERMAI N ( PL
M SC EACH
90005P, GATE VALVE & VALVE BOX
M SC EACH
90005PP, REMOVE VALVE VAULT (M
M SC EACH
90005Q GATE VALVE & VALVE BOX
M SC EACH

90005QQ REMOVE VALVE VAULTS &
VALVE VAULT

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
3. 000 1050. 000
1. 000 1050. 000
1. 000 1300. 000
2. 000 952. 000
17. 000 260. 000
3. 000 900. 000
4.000 240. 000
1. 000 860. 000
3. 000 1575. 000
2.000 837. 000
12. 000 1290. 000
12. 000 320. 000
6. 000 1060. 000
2.000 1047. 000
3. 000 855. 000
2.000 1480. 000

860.

4725.

1674.

15480.

3840.

6360.

2094.

2565.

2960.

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

3260.

240.

2147.

1321.

2059.

1141.

127.

881.

500.

576.

1888.

. 930

. 000

590

000

700

320

080

010

900

030

000

910

040

2147.

3963.

4118.

13692.

1534.

5286.

1000.

1730.

3776.

. 86

. 00

.77

. 00

70

96

16

12

80

18

00

73

08

260.

900.

240.

860.

1575.

837.

1290.

320.

1060.

1047.

855.

1480.

. 000

000

000

000

000

000

000

000

000

000

000

000

000

3150.

1050.

1300.

1904.

4420.

2700.

960.

860.

4725.

1674.

15480.

3840.

6360.

2094.

2565.

2960.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210003

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90012

90066

90067

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005R, | NSTALL NEW HYDRANT
M SC EACH
90005RR, ADJUST EXI STI NG VALVE
M SC EACH
90005T, REMOVE & DI SPCSE EXI STI
M SC EACH
90005TT, REMOVE EXI STI NG VALVE
M SC EACH
90005V, TEMPORARY FLUSHI NG HYD
M SC EACH
90005UU, DECORATI VE LI GHTI NG A
M SC EACH
90005V, | NSTALL NEW 250MM X 15
HYDRANT TEE ON EXI STI NG WATERM
M SC EACH
90005VV, SPECI AL LI GHTI NG ASSE
M SC EACH
90005W | NSTALL NEW 300MM X 15
HYDRANT TEE ON EXI STI NG WATERM
M SC EACH
90005WWV LI GHTI NG CONTROL CABI N
ASSEMBLY
M SC EACH
90005X, ABANDON LI VE 150MM HYD
M SC EACH
90005XX, PROTECTI ON OF TREES
M SC EACH
90005Y. REMOVE AND RELOCATE EX
HYDRANT
M SC EACH
90005YY, TRANSVERSE DRAI NAGE S
M SC EACH
90005Z, | NSTALL 150MM HYDRANT
M SC 40M
90012A TEST ROLLI NG
M SC DCOL
90066 MONTHLY MOBI LE TELEPHONE
M SC WD

COCORDI NATI NG STREET LI GAT SYST

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
8. 000 1590. 000
42.000 35. 000
8. 000 140. 000
9. 000 125. 000
1. 000 770. 000
32. 000 1890. 000
1. 000 1650. 000
8. 000 990. 000
1. 000 1825. 000
5. 000 6260. 000
1. 000 555. 000
17. 000 120. 000
8. 000 773. 000
1. 000 10600. 000
1. 000 460. 000
125. 000 26. 000
1000. 000 1. 000
18500. 000 1. 000

DI VI SI ON OF HI GHWAYS

770.

60480.

1650.

7920.

1825.

31300.

555.

2040.

6184.

10600.

460.

3250.

1000.

18500.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

137.

2069.

1890.

615.

990.

693.

6260.

97.

120.

584.

10600.

561.

40.

130

420

000

040

000

110

000

040

000

630

000

290

000

. 000

. 000

1234.

2069.

60480.

615.

7920.

693.

31300.

97.

2040.

4677.

10600.

561.

5000.

1000.

18500.

17

42

00

04

00

11

00

04

00

04

00

29

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

140.

125.

770.

1890.

1650.

990.

1825.

6250.

555.

125.

773.

12000.

460.

30.

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000

LETTI NG DATE: 12/10/02

12720.

1470.

1120.

1125.

770.

60480.

1650.

7920.

1825.

31250.

555.

2125.

6184.

12000.

460.

3750.

1000.

18500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021210003

7800.

PAGE:

32

LETTI NG DATE: 12/10/02

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI VATED UNI T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
90319 ABANDONI NG SEVER VB 37.000 50. 000 1850. 00 50. 000
90402 QW, RURAL CONCRETE PAVEMENT DAY 5. 000 700. 000 3500. 00 700. 000
90403 QWP, PROFILE | NDEX | NCENTI VE, DOL 13572. 000 1. 000 13572. 00 1. 000
90404 QwP, PVMI STRENGTH | NCENTI VE, DOL 5636. 000 1. 000 5636. 00 1. 000
90413 QW, URBAN CONCRETE DAY 27.000 700. 000 18900. 00 700. 000
90414 PVMI STRENGTH | NCENTI VE, CONCR DOL 14216. 000 1. 000 14216. 00 1. 000
90501 QW READY M XED CONC MASONRY F MB 1076. 000 12. 000 12912. 00 12. 000
90502 QwP, BRDG STRGTH I NCENTI VE CON DOL 12912. 000 1. 000 12912. 00 1. 000
90545 CONCRETE COLLAR EACH 2.000 500. 000 1000. 00 500. 000
90590 PI PE GRATES EACH 8. 000 1000. 000 8000. 00 1000. 000
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 11. 000 40. 000 440. 00 40. 000
90637 SAFETY FENCE M 119. 900 6. 560 786. 54 6. 560
90779 SI GNAL CONTROLLER TRAI NI NG LS 1. 000 1000. 000 1000. 00 1000. 000
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 6. 000 10665. 000 63990. 00 10565. 000
90998 ON-THE-JOB TRAI NING ASP-1T AP HRS. 980. 000 4.000 3920. 00 4.000
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS 3900. 000 2. 000 7800. 00 2. 000
20501 COVMON EXCAVATI ON VB 64500. 120 5.630 363135.68 5.630

PROPCSAL TOTAL. ...... 7925601. 78 8

363135

072869.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
70. 000 2590. 00
700. 000 3500. 00
1. 000 13572. 00
1. 000 5636. 00
700. 000 18900. 00
1. 000 14216. 00
12. 000 12912. 00
1. 000 12912. 00
1000. 000 2000. 00
800. 000 6400. 00
37.500 412. 50
7. 050 845. 30
1000. 000 1000. 00
10565. 000 63390. 00
4.000 3920. 00
2. 000 7800. 00
7.070 456015. 85
8125556. 31



Date 12/10/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021210004

STATE PROJECT(S): 3575-01-76
3575-01- 77

3575- 01- 78

3575- 01- 79

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: THE ZI GNEGO COVPANI ES
Bl DDER NO 2 HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 3: JAMES PETERSON SONS, | NC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA. 31. 000
20102 CLEARI NG I.D 17. 000
20104 GRUBBI NG STA. 32. 000
20105 GRUBBI NG I.D 17. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 11. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
509+81
20401 REMOVI NG PAVEMENT S.Y. 26460. 000
20403 REMOVI NG CURB L. F. 140. 000
20404 REMOVI NG GUTTER L. F. 2130. 000
20405 REMOVI NG CURB AND GUTTER L. F. 7201. 000
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 2970. 000
20410 REMOVI NG RAI LROAD TRACK L. F. 60. 000
20411 REMOVI NG GUARDRAI L L. F. 405. 000
20412 REMOVI NG FENCE L. F. 30. 000
20414 REMOVI NG MANHOLES EACH 11. 000
20416 REMOVI NG | NLETS EACH 38. 000
20422 REMOVI NG CONCRETE BASES EACH 19. 000
20501 COWWON EXCAVATI ON CY. 48199. 000
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1.000
C- 28-36
21001 STRUCTURE BACKFI LL CY. 450. 000
21302 FI NI SHI NG ROADWAY, PROQJIECT LS 1. 000
3575-01-76
21303 FI NI SHI NG ROADWAY, PROQJIECT LS 1. 000
3575-01-77
30404 CRUSHED AGGREGATE BASE COURSE TON 36160. 000
30406 CRUSHED AGCREGATE BASE COURSE, TON 200. 000
30425 BREAKER RUN STONE CY. 110. 000
30426 BREAKER RUN STONE TON 28300. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T

Bl D PRI CE

275.
140.
8000.

15.
2500

2500

000

. 140
. 000
. 000
. 560

LOCATI ON 28/ JEFFERSON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 33

LETTI NG DATE: 12/10/02

COUNTY
MADI SON AVE

USH 12

JEFFERSON COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
6200. 00 200. 000 6200. 00 200. 000 6200. 00
255.00 15. 000 255. 00 15. 000 255.00
5728. 00 179. 000 5728. 00 200. 000 6400. 00
255.00 15. 000 255. 00 15. 000 255.00
1100. 00 200. 000 2200. 00 200. 000 2200. 00
4000. 00 4000. 000 4000. 00 4000. 000 4000. 00
52920. 00 2.500 66150. 00 1. 650 43659. 00
280. 00 2.000 280. 00 1. 000 140. 00
4260. 00 2.500 5325. 00 1. 000 2130. 00
12601. 75 3. 000 21603. 00 1. 000 7201. 00
6682. 50 3. 000 8910. 00 2.750 8167. 50
2400. 00 20. 000 1200. 00 25. 000 1500. 00
405. 00 1. 000 405. 00 1. 000 405. 00
30. 00 2.000 60. 00 2.000 60. 00
3025. 00 400. 000 4400. 00 250. 000 2750. 00
2850. 00 300. 000 11400. 00 200. 000 7600. 00
2660. 00 70. 000 1330. 00 250. 000 4750. 00
284856. 09 5.540 267022. 46 5.240  252562. 76
8000. 00 2500. 000 2500. 00 5500. 000 5500. 00
6750. 00 10. 000 4500. 00 13. 000 5850. 00
2500. 00 800. 000 800. 00 4000. 000 4000. 00
2500. 00 1300. 000 1300. 00 4000. 000 4000. 00
258182. 40 7. 600 274816. 00 6.980  252396. 80
2000. 00 10. 600 2120. 00 10. 000 2000. 00
2200. 00 15. 000 1650. 00 15. 000 1650. 00
213948. 00 7.600 215080. 00 6.590 186497.00



Date 12/10/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021210004

932919
58754.
6973
1160.
230.
39000
47450
7327.
525.
320.
480.
924.
75247.
6141.
133998.
675.
1200.
37785
22185
22240
33037
10764.
2261.
46667
3596.
9327.
50622
6250
22500

PAGE:
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LETTI NG DATE: 12/10/02

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI VATED UNI T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 200. 000 1. 350 270. 00 1. 350
40301 QWP, ASPHALTI C M XTURE TON 690. 000 0. 550 379.50 0. 550
40501 ASPHALTI C MATERI AL FOR PLANT M TON 42.000 185. 000 7770.00 185. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 690. 000 34. 000 23460. 00 34. 000
40728 DENSITY I NCENTI VE, ASPHALTIC C DCL 550. 000 1. 000 550. 00 1. 000
41102 ASPHALTI C SURFACE, PATCHI NG TON 80. 000 85. 000 6800. 00 85. 000
41103 ASPHALTI C SURFACE, DETQURS TON 100. 000 48. 000 4800. 00 48. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 640. 000 58. 000 37120. 00 58. 000
41106 ASPHALTI C SURFACE, TEMPCRARY  TON 85. 000 54. 000 4590. 00 54. 000
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 51035. 000 18.550 946699. 25 18. 280
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y. 2305. 000 28. 000 64540. 00 25. 490
41636 H E. S. CONCRETE DRI VEWAY 7-1NC S.Y. 260. 000 40. 000 10400. 00 26. 820
41653 PAVEMENT TI ES EACH 116. 000 10. 000 1160. 00 10. 000
41654 DOWEL BARS EACH 23. 000 18. 000 414. 00 10. 000
41665 CONCRETE PAVEMENT GAPS EACH 39. 000 750. 000 29250. 00 1000. 000
50401 CONCRETE MASONRY, CULVERTS CY. 146. 000 325. 000 47450. 00 325. 000
50505 H GH STRENGTH BAR STEEL REI NF. LB. 14654. 000 0. 500 7327.00 0. 500
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 21. 000 25. 000 525. 00 25. 000
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 570. 000 570. 00 320. 000
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 1. 000 675. 000 675. 00 480. 000
60102 CONCRETE CURB, TYPE D L. F. 90. 000 20. 000 1800. 00 10. 270
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 9875. 000 9. 550 94306. 25 7.620
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 806. 000 12. 000 9672. 00 7.620
60204 CONCRETE S| DEWALK, 4-1NCH S. F. 59555. 000 2.500 148887. 50 2. 250
60215 CONCRETE STEPS S. F. 15. 000 100. 000 1500. 00 45. 000
60601 RI PRAP CY. 40. 000 40. 000 1600. 00 30. 000
60825 REINF CONC PIPE, CLASS 111, SS L.F. 1374. 000 29. 350 40326. 90 27.500
60826 REINF CONC PIPE, CLASS IIll, SS L.F. 765. 000 30. 150 23064. 75 29. 000
60827 REINF CONC PIPE, CLASS IIl, SS L.F. 695. 000 28. 900 20085. 50 32. 000
60829 REINF CONC PIPE, CLASS 111, SS L.F. 881. 000 33. 200 29249. 20 37.500
60831 REINF CONC PIPE, CLASS IIIl, SS L.F. 234.000 55. 200 12916. 80 46. 000
60833 REINF CONC PIPE, CLASS 111, SS L.F. 38. 000 88. 850 3376. 30 59. 500
60850 REINF CONC PIPE, CLASS 1V, SS, L.F. 1697. 000 31. 000 52607. 00 27.500
60851 REINF CONC PIPE, CLASS 1V, SS, L.F. 124. 000 30. 150 3738. 60 29. 000
60852 REINF CONC PIPE, CLASS 1V, SS, L.F. 287.000 31.700 9097. 90 32.500
60854 REINF CONC PIPE, CLASS 1V, SS, L.F. 1298. 000 34. 400 44651. 20 39. 000
60856 REINF CONC PIPE, CLASS |1V, SS, L.F. 125. 000 53. 750 6718. 75 50. 000
61110 MANHOLES, TYPE 1 EACH 25. 000 782. 800 19570. 00 900. 000
61112 MANHCLES, TYPE 3 EACH 23. 000 1608. 000 36984. 00 1900. 000

43700

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 350 270. 00
0. 550 379.50
185. 000 7770.00
34. 000 23460. 00
1. 000 550. 00
85. 000 6800. 00
48. 000 4800. 00
58. 000 37120. 00
54. 000 4590. 00
18.280 932919. 80
25.490 58754. 45
26. 820 6973. 20
10. 000 1160. 00
10. 000 230. 00
1000. 000 39000. 00
325. 000 47450. 00
0. 500 7327.00
25. 000 525. 00
410. 000 410. 00
535. 000 535. 00
10. 270 924. 30
7.620 75247. 50
7.620 6141.72
2. 250 133998. 75
45. 000 675.00
30. 000 1200. 00
33. 000 45342. 00
30. 500 23332. 50
32. 250 22413.75
43. 000 37883. 00
54. 000 12636. 00
125. 000 4750. 00
33. 000 56001. 00
34. 250 4247. 00
32. 000 9184. 00
37. 250 48350. 50
51. 000 6375. 00
700. 000 17500. 00
1876. 000 43148. 00



Date 12/10/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 35
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 12/10/02
PROPOSAL: 20021210004
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61121 I NLETS, TYPE 1 EACH 3. 000 684. 000 2052. 00 500. 000 1500. 00 400. 000 1200. 00
61122 |INLETS, TYPE 3 EACH 113. 000 535. 000 60455. 00 625. 000 70625. 00 570. 000 64410. 00
61123 | NLETS, TYPE 8 EACH 1. 000 1050. 000 1050. 00 1000. 000 1000. 00 1000. 000 1000. 00
61128 RECONSTRUCTI NG MANHCLES EACH 2. 000 1200. 000 2400. 00 600. 000 1200. 00 1500. 000 3000. 00
61150 MANHOLE COVERS, TYPE J- SPECI AL EACH 40. 000 275. 000 11000. 00 320. 000 12800. 00 250. 000 10000. 00
61156 | NLET COVERS, TYPE H- S EACH 113. 000 300. 000 33900. 00 420. 000 47460. 00 327. 000 36951. 00
61157 | NLET COVERS, TYPE A-S EACH 3. 000 320. 000 960. 00 400. 000 1200. 00 297. 000 891. 00
61158 | NLET COVERS, TYPE B-A EACH 3. 000 365. 000 1095. 00 425. 000 1275. 00 341. 000 1023. 00
61159 | NLET COVERS, TYPE Ms-A EACH 1. 000 280. 000 280. 00 250. 000 250. 00 250. 000 250. 00
61163 | NLET COVERS, TYPE C EACH 6. 000 275. 000 1650. 00 300. 000 1800. 00 250. 000 1500. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 3. 000 200. 000 600. 00 250. 000 750. 00 250. 000 750. 00
61183 ADJUSTI NG | NLET COVERS EACH 7.000 200. 000 1400. 00 200. 000 1400. 00 250. 000 1750. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L. 850. 000 3. 500 2975. 00 5. 000 4250. 00 6. 250 5312. 50
61210 PI PE UNDERDRAI N, UNPERFORATED, L.F 245. 000 3.500 857.50 7.000 1715. 00 10. 500 2572.50
61211 PI PE UNDERDRAI N, UNPERFORATED, L.F 65. 000 10. 500 682. 50 10. 000 650. 00 13. 500 877.50
61212 PI PE UNDERDRAI N, UNPERFORATED, L.F 50. 000 10. 500 525. 00 15. 000 750. 00 16. 250 812. 50
61610 CHAIN LINK FENCE, 4 FT. L. F. 70. 000 42.500 2975. 00 42.500 2975. 00 42.500 2975. 00
61802 MAI NT AND REPAIR OF HAUL ROADS LS 1. 000 1. 000 1.00 100. 000 100. 00 500. 000 500. 00

3575-01-78
61803 MAI NT AND REPAIR OF HAUL ROADS LS 1. 000 1. 000 1.00 100. 000 100. 00 500. 000 500. 00

3575-01-77
61804 MAINT AND REPAIR OF HAUL ROADS LS 1. 000 1. 000 1.00 100. 000 100. 00 500. 000 500. 00

3575-01-76
61910 MOBI LI ZATI ON LS 1. 000 50000. 010 50000. 01 84750. 000 84750. 00 143375. 000 143375. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F 780. 000 6. 000 4680. 00 3. 340 2605. 20 3. 340 2605. 20
62203 ASPHALTI C FLUMES S.Y 5. 000 70. 000 350. 00 70. 000 350. 00 70. 000 350. 00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 52600. 000 0.120 6312. 00 0. 100 5260. 00 0. 200 10520. 00
62401 WATER MGAL 145. 000 20. 000 2900. 00 15. 000 2175. 00 12. 000 1740. 00
62501 TOPSA L S.Y. 25860. 000 1. 000 25860. 00 1.110 28704. 60 2.570 66460. 20
62702 MJLCHI NG S.Y. 4500. 000 0.120 540. 00 0. 100 450. 00 0. 100 450. 00
62815 SILT FENCE, DELI VERED L. F. 5460. 000 0. 750 4095. 00 0. 800 4368. 00 0. 800 4368. 00
62816 SILT FENCE, | NSTALLED L. F. 5460. 000 0. 750 4095. 00 0. 800 4368. 00 0. 800 4368. 00
62817 SILT FENCE MAI NTENANCE L. F. 1640. 000 0. 100 164. 00 0.010 16. 40 0.010 16. 40
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 4.000 50. 000 200. 00 100. 000 400. 00 100. 000 400. 00
62820 CLEANI NG SEDI MENT BASI NS CY. 10. 000 25. 000 250. 00 25. 000 250. 00 350. 000 3500. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 6. 000 50. 000 300. 00 125. 000 750. 00 125. 000 750. 00
62824 EROSI ON MAT, DELIVERED, CLASS S.Y. 200. 000 0. 850 170. 00 0.500 100. 00 0.500 100. 00
62825 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 200. 000 0. 850 170. 00 0. 500 100. 00 0. 500 100. 00
62870 | NLET PROTECTI ON, TYPE A EACH 55. 000 75. 000 4125. 00 67.500 3712. 50 67.500 3712. 50



Date 12/10/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 36
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 12/10/02
PROPOSAL: 20021210004
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62871 | NLET PROTECTION, TYPE B EACH 10. 000 35. 000 350. 00 30. 000 300. 00 30. 000 300. 00
62872 | NLET PROTECTION, TYPE C EACH 170. 000 30. 000 5100. 00 31. 500 5355. 00 31. 500 5355. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 100. 000 3. 000 300. 00 3. 750 375.00 3. 750 375.00
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 100. 000 2.500 250. 00 3. 750 375. 00 3. 750 375. 00
62902 FERTI LI ZER, TYPE A CWr. 24. 000 23. 000 552. 00 24.500 588. 00 24.500 588. 00
63003 SEEDI NG, TEMPORARY LB. 80. 000 2. 000 160. 00 2. 850 228. 00 2. 850 228.00
63008 SEEDI NG M XTURE NO. 10 LB. 150. 000 4.500 675. 00 4.150 622. 50 4.150 622. 50
63103 WATERI NG SODDED AREAS MGAL 420. 000 18. 000 7560. 00 20. 000 8400. 00 20. 000 8400. 00
63110 LAWN SOD S.Y. 25860. 000 2. 350 60771. 00 2.050 53013. 00 2.050 53013. 00
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 7. 000 55. 000 385. 00 48. 000 336. 00 48. 000 336. 00
63412 WOOD PCSTS, 4X6-1NCH X 16-FT. EACH 10. 000 59. 000 590. 00 52. 000 520. 00 52. 000 520. 00
63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH 2. 000 85. 000 170. 00 60. 000 120. 00 60. 000 120. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 939. 000 21. 500 20188. 50 15. 850 14883. 15 15. 850 14883. 15
63822 MOVING SIGNS, TYPE I EACH 1. 000 100. 000 100. 00 50. 000 50. 00 25. 000 25. 00
63827 REMOVING SIGNS, TYPE 11 EACH 144.000 15. 000 2160. 00 5. 000 720. 00 12.750 1836. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 103. 000 15. 000 1545. 00 10. 000 1030. 00 12. 750 1313. 25
63840 MOVI NG SMALL SI GN SUPPORTS EACH 2.000 50. 000 100. 00 50. 000 100. 00 55. 000 110. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 11000. 000 11000. 00 8000. 000 8000. 00 5000. 000 5000. 00
64302 TRAFFI C CONTROL, PRQJECT LS 1. 000 475. 000 475. 00 475. 000 475. 00 475. 000 475. 00
3575-01-76
64303 TRAFFI C CONTROL, PRQJECT LS 1. 000 400. 000 400. 00 400. 000 400. 00 400. 000 400. 00
3575-01-77

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 140. 000 16. 000 2240. 00 16. 000 2240. 00 16. 000 2240. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  18550. 000 0.320 5936. 00 0.320 5936. 00 0.320 5936. 00
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 22370.000 0. 250 5592. 50 0. 250 5592. 50 0. 250 5592. 50
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 17060. 000 0.500 8530. 00 0.500 8530. 00 0. 500 8530. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS  56490. 000 0. 100 5649. 00 0. 100 5649. 00 0. 100 5649. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS  15350. 000 0.120 1842. 00 0.120 1842. 00 0.120 1842. 00
64326 TRAFFI C CONTROL, SI GNS DAYS  29080. 000 0. 450 13086. 00 0. 450 13086. 00 0. 450 13086. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 4500. 000 4500. 00 4500. 000 4500. 00 4500. 000 4500. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  33300. 000 0. 200 6660. 00 0. 200 6660. 00 0. 200 6660. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 120. 000 2.000 240.00 2. 250 270.00 2. 250 270. 00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 330. 000 3. 000 990. 00 2.500 825. 00 3. 000 990. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 31525. 000 0. 240 7566. 00 0. 240 7566. 00 0. 240 7566. 00
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 2575. 000 0. 600 1545. 00 0. 600 1545. 00 0. 600 1545. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 365. 000 0. 500 182. 50 0. 500 182. 50 0. 500 182. 50
64710 PVMI MRKNG, STOP LINE, 18-INCH L. F. 375. 000 3. 200 1200. 00 3. 200 1200. 00 3. 200 1200. 00
64718 PVMI MRKNG CROSSVALK, 6-1NCH, L.F. 3710. 000 3. 000 11130. 00 3. 000 11130. 00 3. 000 11130. 00
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 18. 000 100. 000 1800. 00 100. 000 1800. 00 100. 000 1800. 00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210004

| TEM
NUMBER

65067

65070
65085

65086

65087

65219
65221
65250
65255
65301
65306
65401
65402
65415
65425
65430
65524
65526

| TEM DESCRI PTI ON

PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 18I N R
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, STRUCT L
C-28-36

CONSTRUCTI ON STAKI NG, STRUCT L
RETAI Nl NG WALL, STA 513460 - 5
CONSTRUCTI ON STAKI NG, STRUCT L
RETAI Nl NG WALL, STA 520450 - 5
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
3575-01-76

CONSTRUCTI ON STAKI NG, ELECTRI C
3575-01-77

CONSTRUCTI ON STAKI NG, ELECTRI C
3575-01-79

NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO

CONTRACT AND ESTI MATE ENG NEER

UNI'T

rrrmer
Tf”71gf“3171g:“:ﬂ

rrrrr

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
3. 000 160. 000
13. 000 110. 000
380. 000 3. 000
410. 000 2.500
1080. 000 3. 000
14. 000 40. 000
5355. 000 0. 240
6300. 000 0. 900
50. 000 4.500
167. 000 65. 000
12820. 000 1.340
145. 000 1. 340
870. 000 1.100
1. 000 817.020
1. 000 825. 420
1. 000 825. 420
12535. 000 0. 660
1. 000 1366. 280
1. 000 1366. 280
1. 000 2726. 540
13459. 000 4.280
3055. 000 4.510
1114. 000 4.370
179. 000 10. 340
17. 000 282. 000
57. 000 376. 000
9. 000 253. 800
4. 000 493. 500
4.000 329. 000
2.000 110. 920
4.000 300. 800
686. 000 0.590
15. 000 0.700

DI VI SI ON OF HI GHWAYS

825.

825.

8273.
1366.

1366.

2726.

57604.
13778.
4868.
1850.
4794.
21432.
2284.
1974.
1316.
221.
1203.
404.
10.

42

10
28

28

Bl DDER NO 2

UNIT

~

BI D PRI CE

000
600
000
000

. 000

. 000

. 000

. 500
. 000

. 000

. 000

. 280
. 510
. 370
. 340
282.
376.
253.
493.
329.
110.
300.
. 590
. 700

000
000
800
500
000
920
800

500.

250.

18802.
1000.

2000

3000

57604.
13778
4868
1850.
4794.
21432.
2284.
1974.
1316
221.
1203.
404.
10.

00

00

50
00

00

00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

~

500
000
600
000
000

. 000

. 000

. 000

. 500
. 000

. 000

. 000

. 600
. 800
. 850
. 450
307.
390.
320.
450.
740.
122.
215.
. 750
10.

000
000
000
000
000
500
000

000

LETTI NG DATE: 12/10/02

500.

250.

18802.
1000.

2000.

3000.

48452.
116009.
3174.
2407.
5219.
22230.
2880.
1800.
2960.
245.
860.
514.
150.

00

00

50
00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210004

| TEM
NUMBER

65851
65925
66501

66502
90004

90004

90004

TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT
TYPE UF CABLE, 2 CONDUCTOR, NO
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTI NG NO
ELECTRI CAL WRE, LIGHTING NGO
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL WRE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 2

POLES, TYPE 3

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 25- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
PEDESTRI AN SI GNAL FACES, 9-INC
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
USH 12 AND LEXI NGTON

TRAFFI C SI GNAL MOUNTI NG HARDWA
USH 12 AND ROBERT

LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TEMPORARY CHANNEL DI VER
STRUCTURE C- 28- 36

M SC

90004B REMOVI NG CANTI LEVER SI G
STRUCTURE

M SC

90004C TEMPORARY TRAFFI C SI GNA
& MAI'N

CONTRACT AND ESTI MATE ENG NEER

mmmmmmmmmmm T

gorrrHrooCrrrr

22

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1095. 000 1. 000
1020. 000 1.180
785. 000 1. 640
1400. 000 0.410
4500. 000 0.990
4815. 000 0. 400
12190. 000 0. 300
10390. 000 0. 400
18900. 000 0. 660
10390. 000 0.820
4121. 000 0. 680
4180. 000 0.410
3. 000 874. 200
1. 000 1113. 900
2.000 225. 600
1. 000 253. 800
1. 000 554. 600
1. 000 888. 300
9. 000 294. 220
1. 000 460. 600
1. 000 305. 500
1. 000 470. 000
10. 000 188. 000
10. 000 173. 900
1. 000 451. 200
1. 000 451. 200
1. 000 117.500
5798. 000 0. 700
1340. 000 1. 400
1. 000 5100. 000
1. 000 375. 000
1. 000 723. 800

DI VI SI ON OF HI GHWAYS

451.
117.
4058.

1876.
5100.

375.

723.

20
50
60

00
00

00

80

Bl DDER NO 2

UNIT
BI D PRI CE

451
117.
. 680

. 800
7500

1500.

723.

COCOCOO00O00ORRE

660

. 680
.410
874.
1113.
225.
253.
554.
888.
294,
460.
305.
470.
188.
173.
451.

200
900
600
800
600
300
220
600
500
000
000
900
200

200

500

000

000

800

451
117.
3942.

2412.
7500

1500.

723.

20
50
64

00
00

00

80

PAGE
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Bl DDER NO 3
UNI'T
Bl D PRI CE

675.
147.
. 700

. 400
5800

1500.

995.

COCoOoO00ORORREE

570

. 810
. 390
835.
1070.
265.
278.
595.
890.
335.
455,
335.
455,
219.
145.
675.

000
000
000
000
000
000
000
000
000
000
000
000
000

000

000

000

000

000

LETTI NG DATE: 12/10/02

675.
147.
4058.

1876.
5800.

1500.

995.

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210004

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC LS
90004D MODI FY EXI STI NG TRAFFI C
CABI NET, USH 12 & LEXI NGTON
M SC LS
90004E MODI FY EXI STI NG TRAFFI C
CABI NET, USH 12 & ROBERT
M SC LS
90004F MODI FY EXI STI NG TRAFFI C
CABI NET, USH 12 & MAIN
M SC LS
90004G SALVAGE TRAFFI C SI GNAL
USH 12 & LEXI NGTON
M SC LS
90004H SALVAGE TRAFFI C SI GNAL
USH 12 & ROBERT
M SC LS
90004J | NSTALL SALVAGED TRAFFI
EQUI PMENT, USH 12 & LEXI NGTON
M SC EACH
90005A SI GN POSTS, 14-FT
M SC EACH
90005AA STREET LI GHTI NG ELECTR
SERVI CE
M SC EACH
90005B SI GN POSTS, 16-FT
M SC EACH
90005BB STREET LI GHTI NG CONTRO
M SC EACH
90005C V-LOC MODEL 23
M SC EACH
90005CC GUARD POST
M SC EACH
90005D MOBI LI ZATI ONS, RESI DENT
BUSI NESS ACCESS
M SC EACH
90005E SANI TARY SEWER MANHOLES
M SC EACH
90005F REMOVI NG SANI TARY SEVEER
M SC EACH

90005G ADJUSTI NG SANI TARY SEVE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 869. 500
1. 000 869. 500
1. 000 1911. 960
1. 000 1598. 000
1. 000 1034. 000
1. 000 2303. 000
129. 000 45. 000
4.000 772.680
1. 000 55. 000
4.000 5409. 700
130. 000 65. 000
1. 000 300. 000
10. 000 250. 000
21. 000 2145. 000
5. 000 250. 000
4.000 200. 000

DI VI SI ON OF HI GHWAYS

1911.

1598.

1034.

2303.

5805.

3090.

55.

21638.

8450.

300.

2500.

45045.

1250.

800.

96

00

00

00

00

72

00

80

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

869.

869.

1911.

1598.

1034.

2303.

49.

772.

65.

5409.

27.

235.

250.

2065.

900.

1240.

500

500

960

000

000

000

500

680

000

700

500

000

000

000

000

000

1911.

1598.

1034.

2303.

6385.

3090.

65.

21638.

3575.

235.

2500.

43365.

4500.

4960.

96

00

00

00

50

72

00

80

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNI'T

Bl D PRI CE

3295.

3200.

2395.

2075.

1725.

3675.

49.

795.

65.

4745.

27.

995.

100.

1700.

430.

600.

000

000

000

000

000

000

500

000

000

000

500

000

000

000

000

000

3295.

3200.

2395.

2075.

1725.

3675.

6385.

3180.

65.

18980.

3575.

995.

1000.

35700.

2150.

2400.

00

00

00

00

00

00

50

00

00

00

00

00

00

00

00

00



Date 12/10/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 40
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/10/02

PROPOSAL: 20021210004
COVERS

90005 M SC EACH 1. 000 1500. 000 1500. 00 1300. 000 1300. 00 1570. 000 1570.
90005H RECONSTRUCTI NG SANI TARY

90005 M SC EACH 2.000 400. 000 800. 00 825. 000 1650. 00 820. 000 1640.
90005J CONNECT TO EXI STI NG SAN
MANHOLE

90005 M SC EACH 5. 000 75. 000 375.00 760. 000 3800. 00 150. 000 750.
90005K CONNECT TO EXI STI NG SAN
SEVEER

90005 M SC EACH 15. 000 764. 650 11469. 75 970. 000 14550. 00 780. 000 11700.
90005L GATE VALVE, 8-1NCH

90005 M SC EACH 1. 000 995. 000 995. 00 1475. 000 1475. 00 970. 000 970.
90005M BUTTERFLY VALVE, 12-1NC

90005 M SC EACH 27. 000 1495. 000 40365. 00 2165. 000 58455. 00 1750. 000 47250.
90005N BUTTERFLY VALVE, 16-1NC

90005 M SC EACH 18. 000 2875. 000 51750. 00 2760. 000 49680. 00 3500. 000 63000.
90005P HYDRANTS

90005 M SC EACH 12. 000 300. 000 3600. 00 520. 000 6240. 00 590. 000 7080.
90005Q REMOVI NG EXI STI NG HYDRA

90005 M SC EACH 1. 000 2910. 000 2910. 00 3500. 000 3500. 00 5430. 000 5430.
90005R CONNECTI ON TO EXI STI NG
MAIN, CUT-IN

90005 M SC EACH 19. 000 900. 000 17100. 00 1400. 000 26600. 00 3260. 000 61940.
90005S CONNECTI ON TO EXI STI NG

90005 M SC EACH 7.000 538. 620 3770. 34 538. 620 3770. 34 525. 000 3675.
90005T CONCRETE BASES, TYPE 2,

90005 M SC EACH 72.000 441. 800 31809. 60 441. 800 31809. 60 435. 000 31320.
90005U CONCRETE BASES, TYPE 5,

90005 M SC EACH 7.000 517. 000 3619. 00 517. 000 3619. 00 1040. 000 7280.
90005V POLES, TYPE 4, SPECI AL

90005 M SC EACH 72.000 955. 040 68762. 88 955. 040 68762. 88 800. 000 57600.
90005W POLES, TYPE 5, SPECI AL

90005 M SC EACH 105. 000 1271. 820 133541.10 1271. 820 133541. 10 1225. 000 128625.
90005X LUM NAI RE, 250 WATT MH,

90005 M SC EACH 54. 000 821. 560 44364. 24 821. 560 44364. 24 838. 000 45252.

90005Y LUM NAI RE ARM SI NGLE M
4- FOOT W TH TENON ADAPTER

90005 M SC EACH 25. 000 1167. 480 29187. 00 1167. 480 29187. 00 1195. 000 29875.
90005Z LUM NAIRE TWN ARM SIN
MEMBER, 4-FOOT W TH TENON ADAP

90030 M SC L. F. 10295. 000 7.100 73094. 50 7.620 78447. 90 7.620 78447.
90030A CONCRETE CURB AND GUTTE
30-INCH, TYPE A, | NTEGRAL



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210004

| TEM
NUMBER

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

M SC
90030B CONCRETE CURB AND GUTTE
66-1 NCH, TYPE A

M SC

90030C REMOVI NG STORM SEVEER, 6
M SC

90030D REMOVI NG STORM SEVEER, 8
M SC

90030E REMOVI NG STORM SEVEER, 1
M SC

90030F REMOVI NG STORM SEVEER, 1
M SC

90030G REMOVI NG STORM SEVEER, 1
M SC

90030H REMOVI NG STORM SEVEER, 1
M SC

90030J REMOVI NG STORM SEVEER, 2
M SC

90030K REMOVI NG STORM SEVEER, 2
M SC

90030L TREE ROOT SAW NG

M SC

90030M PI PE RAI LI NG FOR STEPS

M SC

90030N SANI TARY SEVER PI PE, PV
M SC

90030P SANI TARY SEWER PI PE, PV
M SC

90030Q SANI TARY SEWER PI PE LAT
6- | NCH

M SC

90030R ABANDON EXI STI NG SANI TA
M SC

90030S WATER MAIN, DUCTI LE I RO
M SC

90030T WATER MAIN, DUCTI LE I RO
M SC

90030U WATER MAIN, DUCTI LE I RO
M SC

90030V WATER SERVI CE, COPPER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

3810. 000 13. 800
85. 000 6. 000
125. 000 6. 000
270. 000 6. 000
1585. 000 6. 750
20. 000 10. 000
510. 000 9. 000
455. 000 11. 000
110. 000 14. 000
20. 000 50. 000
4.000 60. 000
52. 000 44. 000
4599. 000 43. 800
1094. 000 35. 200
884. 000 5. 000
1143. 000 48. 550
92. 000 50. 700
5871. 000 56. 000
1741. 000 35. 200

DI VI SI ON OF HI GHWAYS

52578.

510.

750.

1620.

10698.

200.

4590.

5005.

1540.

1000.

240.

2288.

201436.

38508.

4420.

55492.

4664.

328776.

61283.

00

00

75

00

00

00

00

00

00

00

20

80

00

65

40

00

20

Bl DDER NO 2

UNIT
BI D PRI CE

15.

95.

39.

38.

42

15.

43.

53.

57

35.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

41300

510.

750.

1620.

9510

120.

3060

3640

880.

300.

380.

2028

174762.

45948

13260

49149

4876.

334647.

60935

40

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
10. 840 41300. 40
7.500 637.50
8. 000 1000. 00
8. 500 2295. 00
9. 000 14265. 00
15. 000 300. 00
10. 000 5100. 00
11. 000 5005. 00
13. 000 1430. 00
25. 000 500. 00
95. 000 380. 00
51. 000 2652. 00
60. 000  275940. 00
51. 000 55794. 00
2. 000 1768. 00
64. 000 73152. 00
73. 000 6716. 00
64.000 375744.00
55. 000 95755. 00



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210004

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

42

LETTI NG DATE: 12/10/02

90031

90033

90066

90365
90395

90413
90414
90545
90590
90591
90637
90712
90779
90998
90999

| TEM DESCRI PTI ON UNI'T
M SC L. F.
90030W WATER SERVI CE, COPPER
M SC L. F.
90030X WATER SERVI CE, COPPER
M SC L. F.

90030Y WATER SERVI CE, DUCTI LE

4-1 NCH

M SC S.F
90031A MODULAR BLOCK GRAVI TY W
STA 513460 TO STA 516+40 LT

M SC S. F
90031B MODULAR BLOCK GRAVITY W
STA 520450 TO STA 521+50 LT

M SC S. F
90031C STAMPED CONCRETE TERRAC
M SC S.Y.
90033A PREPARATI ON FOR LAWN TY
M SC DOL
90066A MONTHLY MOBI LE TELEPHON
QWP, BASE COURSES TON

FAST TRACK CONCRETE PAVEMENT  S.Y
9- | NCH

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
103. 000 51. 750 5330. 25
121. 000 64. 050 7750. 05
51. 000 47. 300 2412. 30
1145. 000 19. 000 21755. 00
270. 000 19. 000 5130. 00
9285. 000 6. 000 55710. 00
25860. 000 0.500 12930. 00
1100. 000 1. 000 1100. 00
34690. 000 0. 160 5550. 40
2200. 000 32. 000 70400. 00
QW, URBAN CONCRETE DAY 25. 000 700. 000 17500. 00
PVMI' STRENGTH | NCENTI VE, CONCR DCL 11920. 000 1. 000 11920. 00
CONCRETE COLLAR EACH 8. 000 175. 000 1400. 00
Pl PE GRATES EACH 2. 000 395. 000 790. 00
TEMPORARY COVER PLATES EACH 2.000 100. 000 200. 00
SAFETY FENCE L. F. 1185. 000 2. 000 2370. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 8. 000 10. 000 80. 00
S| GNAL CONTROLLER TRAI NI NG LS 1. 000 768. 920 768. 92
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 800. 000 4. 000 3200. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS. 3200. 000 2.000 6400. 00
PROPOSAL TOTAL....... 4929501. 57

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
52. 000 5356. 00
70. 000 8470. 00
58. 000 2958. 00
21. 250 24331. 25
22.750 6142. 50
4.920 45682. 20
0.570 14740. 20
1. 000 1100. 00
0. 200 6938. 00
22. 280 49016. 00
650. 000 16250. 00
1. 000 11920. 00
250. 000 2000. 00
800. 000 1600. 00
100. 000 200. 00
1. 950 2310. 75
10. 000 80. 00
768. 920 768. 92
4. 000 3200. 00
2.000 6400. 00
4948334. 28

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
58. 000 5974. 00
50. 000 6050. 00
64. 000 3264. 00
21. 250 24331. 25
22.750 6142. 50
4.920 45682. 20
0.570 14740. 20
1. 000 1100. 00
0. 200 6938. 00
22. 280 49016. 00
650. 000 16250. 00
1. 000 11920. 00
300. 000 2400. 00
600. 000 1200. 00
100. 000 200. 00
1. 950 2310. 75
10. 000 80. 00
660. 000 660. 00
4. 000 3200. 00
2.000 6400. 00
5177173. 74



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210005

21303

21401
30404
30406
30426
40204
40301
40501
40721
40728
41103

STATE PRQJECT(S): 5606- 00- 72
5606- 00- 73
5606- 00- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

HOFFMAN CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: HAMMVERSLEY STONE COWPANY
R NO 3 MCGUI RE, | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
CLEARI NG I.D.
GRUBBI NG STA
GRUBBI NG I.D.
REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y
REMOVI NG RAI LROAD TRACK L.F
REMOVI NG GUARDRAI L L. F.
REMOVI NG MANHCLES EACH
REMOVI NG | NLETS EACH
REMOVI NG MARKER POSTS EACH
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCT., RETAIN LS
R-13-93
FI NI SHI NG ROADVWAY, PROQJECT LS
5606-00- 72
FI NI SHI NG ROADWAY, PRQJIECT LS
5606- 00- 73
OBLI TERATI NG OLD ROAD STA

CRUSHED AGGREGATE BASE COURSE TON
CRUSHED AGGREGATE BASE COURSE, TON

BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
ASPHALTI C SURFACE, DETQURS TON

I NC

ESTI MATED
QUANTI TY

36.
2450.

15.
50550.
9200.
46100.
1290.
11840.
720.
11840.
7590.
200.

- 000
- 000
000
. 000

. 000

000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

350.
300.
500.
1200.
600.

200.

oruowu

000

000

000
500

. 000
. 500
. 000
. 350
100.
21.
. 000
36.

000
640

300

LOCATI ON 13/ DANE COUNTY
MAI' N, COWMMVERCI AL, CHURCH ST, BROOKLYN -

STH 92
DANE, GREEN COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1800. 00 50. 000 1800. 00
17150. 00 7.000 17150. 00
900. 00 25. 000 900. 00
12250. 00 5. 000 12250. 00
2100. 00 265. 000 3180. 00
16200. 00 1. 060 11448. 00
13950. 00 1. 600 11160. 00
5280. 00 3. 000 7920. 00
3660. 00 20. 000 4880. 00
141. 00 2. 000 282.00
1050. 00 300. 000 900. 00
1800. 00 200. 000 1200. 00
16. 00 60. 000 480. 00
239685. 90 3.720 233411. 40
500. 00 555. 000 555. 00
1200. 00 1000. 000 1000. 00
600. 00 1000. 000 1000. 00
3000. 00 200. 000 3000. 00
278025. 00 5. 500 278025. 00
55200. 00 6. 000 55200. 00
253550. 00 5. 500 253550. 00
1290. 00 1. 000 1290. 00
4144. 00 0. 350 4144. 00
72000. 00 100. 000 72000. 00
256217. 60 21. 640 256217. 60
7590. 00 1. 000 7590. 00
7260. 00 36. 300 7260. 00

PAGE

43

LETTI NG DATE: 12/10/02

USH 1
Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
50. 000 1800. 00
7.000 17150. 00
25. 000 900. 00
5. 000 12250. 00
150. 000 1800. 00
1. 000 10800. 00
3. 000 20925. 00
3. 000 7920. 00
5. 000 1220. 00
1.500 211.50
300. 000 900. 00
200. 000 1200. 00
2.000 16. 00
5.970  374587.65
500. 000 500. 00
7500. 000 7500. 00
7500. 000 7500. 00
125. 000 1875. 00
5.500 278025. 00
6. 000 55200. 00
5.000 230500. 00
1. 000 1290. 00
0. 350 4144. 00
100. 000 72000. 00
21.640  256217.60
1. 000 7590. 00
36. 300 7260. 00



Date 12/10/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210005

| TEM
NUMBER

52003 CULVERT PIPE, CLASS |11
52004 CULVERT PIPE, CLASS |11, 21-IN
52005 CULVERT PIPE, CLASS |11

18-IN

24-1N

52178 STL APRN ENDW. FR CLVT PIPE, S
52179 STL APRN ENDW. FR CLVT PIPE, S
52180 STL APRN ENDW. FR CLVT PIPE, S

52205 RCCP, CL IIIl, 24-1NCH

52264 RCCP, APRON ENDWALLS, 24-1NCH
52336 RCCP HORZ ELLIP, CL HE-III, 19
52338 RCCP HORZ ELLIP, CL HE-III, 24
52361 RCCP HORZ ELLIP, ENDWALLS, 19X
52363 RCCP HORZ ELLI P, ENDWALLS, 24X
52365 RCCP HORZ ELLI P, ENDWALLS, 29X
52368 RCCP HORZ ELLI P, ENDWALLS, 38X
53005 CORR POLYETHYLENE CULVERT PI PE
60104 CONCRETE CURB, TYPE J

60123 CONCRETE CURB AND GUTTER, 30-
60133 CONCRETE CURB AND GUTTER, 30-
60170 CONCRETE CURB AND GUTTER, 36-
60205 CONCRETE S| DEWALK, 5-1NCH
60604 MEDI UM RANDOM RI PRAP

60825 REINF CONC PIPE, CLASS 111, SS
60826 REINF CONC PIPE, CLASS 111, SS
60827 REINF CONC PIPE, CLASS 111, SS
60828 REINF CONC PIPE, CLASS 111, SS
60829 REINF CONC PIPE, CLASS 111, SS
60830 REINF CONC PIPE, CLASS 111, SS
60831 REINF CONC PIPE, CLASS 111, SS
60833 REINF CONC PIPE, CLASS 111, SS
60835 REINF CONC PIPE, CLASS 111, SS

2

25<
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1 Bl DDER NO 2

ESTI VATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRICE
10. 000 71.500 715. 00 71.500
110. 000 73.750 8112. 50 73.750
215. 000 31. 000 6665. 00 31. 000
1087. 000 22.500 24457. 50 22.500
17. 000 15. 000 255.00 15. 000
10. 000 750. 000 7500. 00 750. 000
760. 000 1. 000 760. 00 1. 000
1890. 000 10. 000 18900. 00 10. 000
1890. 000 5. 000 9450. 00 5. 000
396. 000 19. 000 7524. 00 30. 000
120. 000 22.000 2640. 00 35. 000
92. 000 23. 000 2116. 00 36. 000
14. 000 318. 000 4452. 00 340. 000
6. 000 433. 000 2598. 00 390. 000
4.000 470. 000 1880. 00 440. 000
120. 000 32. 000 3840. 00 41. 200
4.000 470. 000 1880. 00 431. 000
60. 000 56. 000 3360. 00 59. 000
168. 000 74.000 12432. 00 68. 000
2. 000 525. 000 1050. 00 465. 000
4.000 795. 000 3180. 00 560. 000
1. 000 1000. 000 1000. 00 924. 000
1. 000 1575. 000 1575. 00 1207. 000
110. 000 20. 000 2200. 00 39. 000
175. 000 21. 260 3720. 50 21. 260
122. 000 6. 700 817. 40 6. 700
12797. 000 6. 700 85739. 90 6. 700
590. 000 11. 020 6501. 80 11. 020
37050. 000 1. 900 70395. 00 1.900
215. 000 30. 000 6450. 00 34. 000
1431. 000 24.500 35059. 50 40. 000
1365. 000 27.000 36855. 00 38. 000
744.000 30. 000 22320. 00 43. 000
179. 000 35. 000 6265. 00 46. 000
936. 000 35. 000 32760. 00 55. 000
334. 000 39. 000 13026. 00 48. 000
521. 000 44. 000 22924. 00 51. 000
840. 000 53. 000 44520. 00 66. 000
27. 000 80. 000 2160. 00 90. 000

PAGE:
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LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNI'T
Bl D PRI CE
41104 ASPHALTI C SURFACE, SAFETY | SLA
41105 ASPHALTI C SURF, DRI VEWAYS & FI

41509 CONCRETE PAVEMENT, 9-1 NCH
41605 CONCRETE DRI VEWAY, 6-1 NCH
50250 CONC MASONRY ANCHORS, TYPE L
50405 CONCRETE MASONRY, RETAI NI NG WA
50513 COATED HI GH STR BAR STL REI NF,
51205 PERVANENT STEEL SHEET PI LI NG
51206 PERVANENT STEEL SHEET PI LI NG

300.

600.
. 500
. 600
. 000
. 000
1050.
1600.
. 000
. 000
. 000
. 000
. 100
. 250
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

000
000



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210005

| TEM
NUMBER

61803

61910
62101
62203
62302
62401
62501
62505
62702
62815
62816
62817
62819
62821
62826
62827
62832
62833
62870

| TEM DESCRI PTI ON

REINF CONC HE, CL HE-IIl, SS
MANHCLES, TYPE 3

I NLETS, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

I NLETS, TYPE 9

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE A

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5
ADJUSTI NG MANHCOLE COVERS

Pl PE UNDERDRAI N, DRAIN TILE, 6
Pl PE UNDERDRAIN, DRAIN TILE, 1
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER PCOSTS FOR RI GHT- OF- WAY
MAI NT AND REPAI R OF HAUL ROADS
5606- 00- 72

MAI NT AND REPAI R OF HAUL ROADS
5606- 00- 73

MOBI LI ZATI ON

LANDVARK REFERENCE MONUVENTS
ASPHALTI C FLUMES

DUST CONTROL SURFACE TREATMENT
WATER

TOPSO L

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LS

womr
-<_-<%m

Looenmmr r!—sngvu>§.
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
387. 000 96. 000
22.000 1900. 000
1. 000 600. 000
61. 000 590. 000
2.000 1000. 000
1. 000 1200. 000
22.000 320. 000
2. 000 350. 000
1. 000 300. 000
61. 000 325. 000
4.000 225. 000
38. 000 200. 000
330. 000 6. 000
130. 000 12. 000
237.500 10. 000
2. 000 600. 000
62. 000 45. 000
1. 000 100. 000
1. 000 100. 000
1. 000 34050. 000
2.000 70. 000
105. 000 20. 000
60100. 000 0. 050
800. 000 15. 850
11700. 000 1. 000
47700. 000 0. 750
47300. 000 0. 100
16000. 000 0. 700
16000. 000 0.700
32000. 000 0. 010
6. 000 150. 000
6. 000 50. 000
1600. 000 1. 000
1600. 000 0. 500
26130. 000 0. 900
26130. 000 0. 500
67. 000 70. 000

DI VI SI ON OF HI GHWAYS

100.

34050.
140.
2100.
3005.
12680.
11700.
35775.
4730.
11200.
11200.
320.
900.
300.
1600.
800.
23517.
13065.
4690.

Bl DDER NO 2

UNIT
BI D PRI CE

89.
1850.
900.
570.
900.
900.
250.
320.
260.

1000.

70000

100.
. 000
. 150
. 000
. 440
. 440

. 000
. 000
. 000
. 000
. 450
. 000
. 000
. 000

000

000
000

100
510
620
010

. 000
. 000
. 850
. 540
. 000
. 600
. 000

1000.

70000
200.
2100
9015
14400.
16848
20988
4730
8160
9920
320.
1110.
1110.
1360.
864.
26130
15678
5561.

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

27460

100.
. 000
. 100
. 000
. 840
. 840

. 000
. 000
. 000
. 000
. 600
. 000
. 000
. 000

. 000

000
000

090
550
750
010

. 000
. 000
. 600
. 600
. 870
. 600
. 000

LETTI NG DATE: 12/10/02

27460.
200.
2100.
6010.
12800.
9828.
40068.
4257.
8800.
12000.
320.
600.
750.
960.
960.
22733.
15678.
3685.



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210005

| TEM
NUMBER

62871
62872
62875
62876
62880
62905
63003
63009
63011
63103
63110
63111
63201

63202

63203

63204

63205

63206

63207

63208

63209

63210

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

| NLET PROTECTI ON, TYPE B
| NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT Pl PE DI TCH CHECKS
FERTI LI ZER TYPE B

SEEDI NG, TEMPORARY

SEEDING, M XTURE NO. 20
SEEDING, M XTURE NO. 40

WATERI NG SODDED AREAS

LAWN SCD

EROSI ON CONTROL  SCD

TREES,

ASH, AUTUWN PURPLE (APA), 2.5-
B&B

TREES,

ELM NEW HORI ZON (NHE), 2.5-1N
B&B

TREES,

G NKGO, AUTUMN GOLD (AGG), 2.5
B&B

TREES,

KATSURA TREE (KT), 2.5-1NCH CA
TREES,

LI NDEN, GREENSPI RE (GL), 2.5-I
B&B

TREES,

MAPLE, AUTUMN BLAZE (ABM), 2.5
B&B

TREES,

PEAR CLEVELAND SELECT (CSP),
CAL, B&B

TREES,

CRABAPPLE, RED JEWEL (RJC), 1.
CAL, B&B

TREES,

LI LAC, JAPANESE TREE (JTL), 1.
CAL, B&B

TREES,

MAPLE, RED WNG AMUR (AM), 1.7

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

4.000 40. 000

63. 000 42.000
310. 000 4.000
310. 000 4. 000
18. 000 78. 000
50. 500 24.500
870. 000 2.000
1740. 000 4. 000
250. 000 4.000
200. 000 26. 000
9100. 000 2. 300
160. 000 2. 300
8. 000 390. 000

3. 000 400. 000
4.000 400. 000
7.000 500. 000

5. 000 400. 000

8. 000 400. 000
4.000 400. 000
7.000 360. 000
37.000 410. 000
10. 000 410. 000

DI VI SI ON OF HI GHWAYS

3500.

2000.

3200.

1600.

2520.

15170.

4100.

.00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

470

595

525

390

400.

325

315.

345

360

BI D PRI CE

800
800
470.

000

000

000

000

000

000

000

000

000

000

3675

1950.

3200

1300.

2205

12765

3600

. 00

00

00

00

00

00

00

00

PAGE:

46

Bl DDER NO 3
UNI'T
Bl D PRI CE

420

510.

375

420

540

435

255

315.

345

650
650
495,

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 12/10/02

2625.

2100.

4320.

1740.

1785.

11655.

3450.

.00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210005

63211

63212

63411
63412
63702
63822
63827
63830
64221

64222

64302

64303

64313
64317
64318
64321
64323
64326
64505
64602
64618
64636
64710
64718
64726
64778
64782
64790
64901
65040
65045
65050
65055
65060

CAL, B&B

TREES,

SERVI CEBERRY, AUTUMN BRI LLANCE
1.75-1NCH CAL, B&B

TREES,

SERVI CEBERRY, ROBI N HI LL (RHS)
1.75-1 NCH CAL, B&B

WOOD PGOSTS, 4X6-1 NCH X 14- FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SIGNS, TYPE I

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C, PRQJECT
5606- 00- 72

FI ELD OFFI CE, TYPE C, PRQJECT
5606- 00- 73

TRAFFI C CONTROL, PRQIECT

5606- 00- 72

TRAFFI C CONTROL, PRQIECT

5606- 00- 73

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
LOCATI NG NO- PASSI NG ZONES

PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PVMI' MRKNG, CROSSWALK, 18-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4-
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH
EACH
S. F.

EACH

EACH
LS

LS
LS
LS
DAYS
DAYS

DAYS
DAYS

ngog
<X X
(M)

mm:

rrrogroproreegr e
_Q%TTT_Q%T_Q%TT‘TTT"

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

17.

20.

7800.
10400.
15600.
24600.

7800.
29400.

430.
232103.
390.

. 180
98.
1428.
550.
1408.
200.

. 000
2660.
. 000
12855.
12855.
13684.
. 000

000

000

. 000
10.
771.
17.
155.
90.
. 000

000
900
000
000
000

. 000

. 000

. 000

000
000
000
000
000
000
000
000
000

000
000
000
000
000

000
000

000
000

DI VI SI ON OF HI GHWAYS

350.

360.

50.
55.
14.
35.
. 000

10.
6000.

100.

175.

250.

N
a1
COOONOONWANUIOOONOOOOOO

a1

(o2}

~

000

000

000
000
000
000

000
000

000

000

000

350
200
600
200
150
400
500
130
600
000
000
100
500
000
700
000
400
000
500
400
600

. 000

5950.

7200.

400.
550.
10806.
595.
775.
900.
6000.

100.

175.

250.

2730.
2080.
9360.
4920.
1170.
11760.
1075.
30173.
234.
531.
490.
2998.
2475.
4224.
540.
150.
1064.
5915.
6427.
5142.
8210.
1190.

00

375.

400.

56.
61.
15.
50.
. 000

10.
5000.

5000.

175.

250.

N
a1
COOONOONWANUIOOONOOOOOO

ul

D

~

000

000

000
000
500
000

000
000

000

000

000

350
200
600
200
150
400
500
133
600
000
000
100
500
000
700
000
400
000
500
400
600

. 000

6375.

8000.

448.
610.
11964.
850.
775.
900.
5000.

5000.

175.

250.

2730.
2080.
9360.
4920.
1170.
11760.
1075.
30869.
234.
531.
490.
2998.
2475.
4224.
540.
150.
1064.
5915.
6427.
5142.
8210.
1190.

00
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300.

345.

52.
54.
15.
50.
. 000

10.
1000.

1000.

175.

250.

D
(&)
COOCOUIOONWANIIOOONOOOOOO

ul

(o2}

~

000

000

000
000
250
000

000
000

000

000

000

350
200
600
200
150
400
500
133
600
000
000
100
500
000
700
000
400
000
500
400
600

. 000

5100.

6900.

416.
540.
11771.
850.
775.
900.
1000.

1000.

175.

250.

2730.
2080.
9360.
4920.
1170.
11760.
1075.
30869.
234.
531.
490.
2998.
2475.
4224.
540.
150.
1064.
5915.
6427.
5142.
8210.
1190.

00



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210005

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 12/10/02

65065 CONSTRUCTI ON STAKI NG STRUCT L LS
R-13-93

65066 CONSTRUCTI ON STAKI NG STRUCT L LS
R-23-10

65067 CONSTRUCTI ON STAKI NG STRUCT L
GRAVITY WALL, STA. 98+00 LT.

65070 CONSTRUCTI ON STAKI NG CONCRETE

65216 NONMETALLI C CONDUI T, SCHEDULE

65218 NONMVETALLI C CONDUI T, SCHEDULE

65303 PULL BOXES, STEEL, 18X24-1NCH

65415 CONCRETE CONTROL CABI NET BASES

65566 ELECTRI CAL WRE, LIGHTING NO.

65567 ELECTRI CAL WRE, LIGHTING NO

65568 ELECTRICAL WRE, LIGHTING NO

65569 ELECTRI CAL WRE, LICGHTING NO

65615 ELEC SERVI CE, METER BREAKER PE
STA. 70+491.5, 45" LT.

65616 ELEC SERVI CE, METER BREAKER PE LS
STA. 81+452, 25.5' LT.

65617 ELEC SERVI CE, METER BREAKER PE LS
STA. 94+60, 25.5' LT.

66501 SAW NG EXI STI NG PAVEMENT L.

66502 SAW NG CONCRETE PAVEMENT, FULL L

90004 M SC L
90004A CONCRETE STEPS, STA. 98

90004 M SC LS
90004B CONCRETE STEPS, STA. 10

90004 M SC LS
90004C MANHOLE, TYPE 3, SPECI A
STRUCTURE 2.0

90004 M SC LS
90004D MANHOLE, TYPE 3, SPECI A
STRUCTURE 22.0

90005 M SC EACH
90005A MARKER POSTS, FLEXI BLE,
RAI L TERM NAL

e rr -
31“7”71§§g:“ nm ¢

(7))

90005 M SC EACH
90005B DECORATI VE LI GHTI NG ASS
90005 M SC EACH

90005C LI GHTI NG CONTROL CABI NE

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 500. 000
1. 000 500. 000
1. 000 500. 000
70. 000 10. 000
3918. 000 3. 000
155. 000 3. 400
2. 000 360. 000
4.000 700. 000
4362. 000 0. 500
12654. 000 0. 550
3320. 000 0. 600
6200. 000 0. 640
1. 000 700. 000
1. 000 700. 000
1. 000 700. 000
1778. 000 0.700
332. 000 1. 600
1. 000 1200. 000
1. 000 600. 000
1. 000 4500. 000
1. 000 3400. 000
2.000 25. 000
30. 000 1800. 000
4.000 5800. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE

500. 00 500. 000
500. 00 500. 000
500. 00 500. 000
700. 00 10. 000
11754. 00 3. 000
527.00 3. 400
720. 00 350. 000
2800. 00 410. 000
2181. 00 0. 350
6959. 70 0. 440
1992. 00 0.720
3968. 00 0. 860
700. 00 680. 000
700. 00 680. 000
700. 00 680. 000
1244. 60 1. 000
531. 20 2.000
1200. 00 1200. 000
600. 00 600. 000
4500. 00 3825. 000
3400. 00 3395. 000
50. 00 30. 000
54000. 00 2835. 000
23200. 00 1890. 000

500.

700.
11754.
527.
700.
1640.
1526
5567.
2390
5332.
680.

680.
680.
1778.
664.
1200.
600.

3825

3395

60.

85050

7560

00
00
00
00
00
00

00

00

00

00

00

2500

3500

2500

24,

2835

1890.

. 000

. 000
. 000
. 400
. 000
. 000
. 350
. 440
. 720
. 860
. 000

. 000
. 000
. 780

. 750
. 000

000

000

000

600

000

000

500.

700.
11754.
527.
700.
1640.
1526.
5567.
2390.
5332.
680.

680.
680.
1386.
581.
2500.
2500.

3500.

2500.

49.

85050.

7560.

00
00
84
00
00
00

00

00

20

00

00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210005

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90031

90031

90031

90031

90031

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005D GAZEBO
M SC EACH
90005E CONCRETE BOLLARDS
M SC EACH
90005F CONCRETE BENCHES
M SC EACH
90005G SI REN RELCCATI ON
M SC EACH
90005H TUBULAR STEEL SI GN POST
M SC EACH
90005J TUBULAR STEEL SI GN POST
M SC EACH
90005K MOVI NG HORSE Tl E POST
M SC EACH
90005L | DENTI FI CATI ON SI GNS
M SC EACH
90005M TEMPORARY NAI LBOX STAND
M SC EACH
90005Q LANDSCAPI NG PLANTI NG SU
AND CARE
M SC L. F.
90030A REMOVI NG STORM SEVER, 1
M SC L. F.
90030B REMOVI NG STORM SEVER, 1
M SC L. F.
90030C PI PE RAI LI NG, STRUCTURE
M SC L. F.
90030D PI PE RAI LI NG FOR STEPS
M SC S. F
90031A MODULAR BLOCK GRAVITY W
M SC S. F.
90031B MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-23-10
M SC S. F.
90031C PRECAST CONCRETE PAVERS
M SC S. F.
90031D 18- 1 NCH CONCRETE EDGE
M SC S. F.

90031E COLORED CONCRETE CROSSW

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1. 000 34000. 000
20. 000 250. 000
2.000 800. 000

1. 000 5900. 000
23. 000 85. 000
45. 000 100. 000
2.000 600. 000
30. 000 1000. 000
4.000 100. 000
20. 000 600. 000
97. 000 6. 000
206. 000 8. 000
204. 000 45. 000
24. 000 55. 000
75. 000 20. 000
1600. 000 21. 000
1030. 000 7.000
210. 000 15. 000
1560. 000 7.500

DI VI SI ON OF HI GHWAYS

5900.

1955.

4500.

1200.

30000.

400.

12000.

582.

1648.

9180.

1320.

1500.

33600.

7210.

3150.

11700.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

5375.

64.

72.

630.

720.

480.

350.

18.

11.

96.

59.

24,

24,

10.

000

000

000

000

000

000

000

000

000

200

000

000

000

. 900

500

. 500

5375.

1472.

3240.

1260.

21600.

1920.

7000.

1746.

2266.

19624.

1416.

1800.

38400.

10197.

2205.

11700.

00

00

00

00

00

00

00

00

00

80

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

5375.

85.

98.

250.

658.

100.

800.

10.

10.

55.

65.

19.

23.

11.

15.

. 000

. 000

. 000

000

000

250

000

500

000

000

000

000

000

000

700

400

750

000

. 000

LETTI NG DATE: 12/10/02

28000.

7500.

1700.

5375.

1955.

4421.

500.

19755.

400.

16000.

970.

2060.

11220.

1560.

1477.

37440.

12102.

3150.

14040.

00

00

00

00

00

25

00

00

00

00

00

00

00

00

50

00

50

00

00



Date 12/10/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210005

90035

90365
90545
90590
90591
90616
90637
90998
90999

9- | NCH

M SC TON

90035A SPECI AL SELECT BORROW

QWP, BASE COURSES TON

CONCRETE CCOLLAR EACH
Pl PE CRATES EACH
TEMPORARY COVER PLATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
SAFETY FENCE L. F.

ON- THE-JOB TRAI NI NG, ASP-1T AP HRS.

ON- THE- JOB TRAI NI NG, ASP-1 HRS.

PROPOSAL

REPORT OF THE THREE LOW Bl DS RECEIl VED

29000.

59750.

38.

465.
450.
1600.

DI VI SI ON OF HI GHWAYS

000

000
. 000
. 000
000
. 000
000
000
000

1.320 38280.
0. 250 14937.
600. 000 7200.
650. 000 1300.
75. 000 2850.
25. 000 200.
2.000 930.
4. 000 1800.
2.000 3200.
2691366.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

4.180

0. 250
250. 000
2600. 000
100. 000
29. 000
2. 250

4. 000
2.000

121220.

14937.
3000.
5200.
3800.

232.
1046.
1800.
3200.

2920197.

00

50
00
00
00
00
25
00

74
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2.850 82650.

0. 200 11950.
200. 000 2400.
1000. 000 2000.
125. 000 4750.
23.500 188.
2.000 930.

4. 000 1800.
2.000 3200.
2971662.



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210006

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5982-00- 71

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

RNO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2 EDWARD KRAEMER & SONS, | NC.
R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 3. 000 150. 000
GRUBBI NG STA 3. 000 150. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1.000 7500. 000
10+00
COMMON EXCAVATI ON CY. 440. 000 10. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3500. 000
B-22-224
BORROW EXCAVATI ON CY. 170. 000 8. 000
STRUCTURE BACKFI LL CY. 560. 000 12. 000
FI NI SH NG ROADWAY LS 1. 000 500. 000
CRUSHED AGCREGATE BASE COURSE C.Y. 208. 000 10. 980
BREAKER RUN STONE CY. 420. 000 10. 980
CONCRETE MASONRY, BRI DGES CY. 210. 000 325. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 141. 000 2. 000
Hl GH STRENGTH BAR STEEL REINF. LB. 7020. 000 0. 400
COATED HI GH STR BAR STL REINF, LB. 14100. 000 0.500
STL PILING DELIV & DRIVEN, HP L.F. 500. 000 14. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 4000. 000
B- 22- 224
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 21. 000 30. 000
HEAVY Rl PRAP CY. 175. 000 28. 000
MARKER POSTS FOR RI GHT- OF- WAY  EACH 10. 000 55. 000
MOBI LI ZATI ON LS 1. 000 15000. 000
TOPSO L S.Y. 240. 000 2.500
SALVAGED TOPSO L S.Y. 390. 000 5. 000
MULCHI NG S.Y. 910. 000 0. 250
SI LT FENCE, DELI VERED L. F. 520. 000 1. 000
SI LT FENCE, | NSTALLED L. F. 520. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 520. 000 0. 100
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 200. 000

LOCATI ON 22/ GRANT
DRY HOLLOW RD BRI DGE & APPS

COUNTY

TOM RD
GRANT COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
450. 00 300. 000 900. 00
450. 00 300. 000 900. 00
7500. 00 4000. 000 4000. 00
4400. 00 5. 250 2310. 00
3500. 00 5800. 000 5800. 00
1360. 00 10. 350 1759. 50
6720. 00 10. 350 5796. 00
500. 00 1000. 000 1000. 00
2283. 84 14. 850 3088. 80
4611. 60 14. 850 6237. 00
68250. 00 337. 000 70770. 00
282.00 2. 490 351. 09
2808. 00 0.620 4352. 40
7050. 00 0.620 8742.00
7000. 00 22.980 11490. 00
4000. 00 6500. 000 6500. 00
630. 00 37.000 777.00
4900. 00 31. 000 5425. 00
550. 00 55. 000 550. 00
15000. 00 16900. 000 16900. 00
600. 00 2.000 480. 00
1950. 00 1. 000 390. 00
227.50 0. 250 227.50
520. 00 1. 000 520. 00
520. 00 1. 000 520. 00
52.00 0. 100 52.00
200. 00 200. 000 200. 00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 580
. 610
. 000
. 000

. 000
. 000
. 000
19318

. 250

130

0. 750

corro

250
000
000
100

. 000



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210006

| TEM
NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROSI ON MAT, DELIV, CLASS II1I,
ERCSI ON MAT, | NSTLD, CLASS I1I1
SO L STABI LI ZER, TYPE B

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GECTEXTI LE FABRI C, TYPE HR
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L
B- 22- 224

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH
S.Y.
S.Y.
S Y.
S.Y.
ACRE
L. F.
L. F.
CWTI.
LB.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1. 000 200. 000
65. 000 1. 000
65. 000 1. 200
250. 000 8. 000
250. 000 5. 000
0. 070 1100. 000
30. 000 4.000
30. 000 5. 000
0. 700 50. 000
26. 000 5. 000
30. 000 6. 000
4.000 58. 000
12. 000 22.000
1. 000 500. 000
1. 000 1649. 000
335. 000 2.500
258. 000 3.080
258. 000 2. 400
1. 000 615. 640

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

615.

156111.

Bl DDER NO 2

UNIT
BI D PRI CE

. 500
. 000
. 000
. 000
1649.
. 500
. 080
. 400
620.

000

000

PAGE: 52

LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT

AMOUNT BI D PRI CE AMOUNT
250. 00 250. 000 250. 00
65. 00 1. 000 65. 00
65. 00 1. 000 65. 00
1000. 00 4. 000 1000. 00
1500. 00 6. 000 1500. 00
70. 00 1000. 000 70. 00
150. 00 5. 000 150. 00
150. 00 5. 000 150. 00
70. 00 100. 000 70. 00
78. 00 3. 000 78. 00
225.00 7.500 225.00
200. 00 42. 000 168. 00
240. 00 18. 000 216.00
500. 00 4000. 000 4000. 00
1649. 00 1800. 000 1800. 00
837.50 2. 000 670. 00
794. 64 3. 080 794. 64
619. 20 2. 400 619. 20
620. 00 615. 640 615. 64
169121. 63 179388. 21



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210007

20373

20374

20401
20405
20406
20411
20412
20414
20416
20419
20421
20422
20480
20482
20501
21102

21301
21401

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1090- 14- 70

TYPE OF WORK

THE ZI GNEGO COVPANI ES

R NO 1:
R NO 2: JAMES CAPE & SONS CO
R NO 3

PAYNE & DOLAN, | NC

| TEM DESCRI PTI ON UNI'T
RELATI ONSHI P BAR CHART PROGRES LS
CLEARI NG STA
CLEARI NG . D
GRUBBI NG STA
GRUBBI NG . D
REMOVI NG OLD STRUCTURE, STATIO LS
289"WE"+70, S-40-53
REMOVI NG OLD STRUCTURE, STATIO LS
904+06. 85
REMOVI NG OLD STRUCTURE, STATIO LS
220+72. 21
REMOVI NG OLD STRUCTURE, STATIO LS
704+55. 53
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG MANHCLES EACH
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M TON
REMOVI NG CONCRETE BASES EACH
ABANDONI NG MANHCLES EACH
ABANDONI NG | NLETS EACH
COMMON EXCAVATI ON CY.
PREP OF FOUNDATI ON FOR ASPH PA LS
1090- 14-70
FI NI SH NG ROADWAY LS
OBLI TERATI NG OLD ROAD STA.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

35021.
1095.

209.
1126.

439.
. 000

57.
17573.
70879.
. 000
. 000
. 000
. 000
. 000

. 000

. 000

000
000
000
000
000

000
000
000

. 000
. 000

LOCATI ON 40/ M LWAUKEE

Al RPORT FREEVAY

| 894

COUNTY

M LWAUKEE COUNTY

Bl DDER NO 1 Bl DDER NO 2
UNI T UNIT

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
10000. 000 10000. 00 9000. 000 9000. 00
150. 000 1350. 00 145. 000 1305. 00
10. 000 240.00 9. 850 236. 40
150. 000 1350. 00 1. 450 13.05
10. 000 240.00 9. 850 236. 40
4000. 000 4000. 00 4000. 000 4000. 00
200. 000 200. 00 200. 000 200. 00
10000. 000 10000. 00 10000. 000 10000. 00
200. 000 200. 00 200. 000 200. 00
6.000 210126.00 4. 500 157594. 50
6. 000 6570. 00 5. 000 5475. 00
10. 000 2090. 00 6. 000 1254. 00
0.990 1114. 74 1. 500 1689. 00
1. 000 439. 00 2.500 1097. 50
300. 000 2400. 00 500. 000 4000. 00
300. 000 17100. 00 400. 000 22800. 00
12.500 219662. 50 12. 500 219662. 50
14.700 1041921.30 14.700  1041921.30
160. 000 14400. 00 100. 000 9000. 00
300. 000 300. 00 500. 000 500. 00
300. 000 8100. 00 400. 000 10800. 00
9.000 368100. 00 9. 000 368100. 00
93000. 000 93000. 00 93000. 000 93000. 00
20000. 000 20000. 00 25000. 000 25000. 00
1000. 000 13000. 00 250. 000 3250. 00

PAGE:
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LETTI NG DATE: 12/10/02

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
10000. 000 10000. 00
145. 000 1305. 00
9. 850 236.40
145. 000 1305. 00
9. 850 236. 40
4000. 000 4000. 00
200. 000 200. 00
10000. 000 10000. 00
200. 000 200. 00
4.500 157594.50
5. 000 5475. 00
6. 000 1254. 00
1. 500 1689. 00
2.500 1097. 50
500. 000 4000. 00
400. 000 22800. 00
12.500 219662. 50
14.700 1041921.30
100. 000 9000. 00
500. 000 500. 00
400. 000 10800. 00
9.600 392640. 00
93000. 000 93000. 00
88000. 000 88000. 00
250. 000 3250. 00
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50234

50235

50251
50261
50265
50511
50627
50903
50904
50905
50910
50912
50915
50920
50925
52109

| TEM DESCRI PTI ON UNI'T
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
BREAKER RUN STONE TON

CONCRETE BASE COURSE, 9-INCH S.Y
SPECI AL HE STRENGTH BASE PATCH S. Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
PROFI LE | NDEX | NCENTI VE, ASPH DCL
ASPHALTI C SURFACE, TEMPCRARY  TON

CONCRETE PAVEMENT, 6-1 NCH S.Y
CONCRETE PAVEMENT, 9-1NCH S.Y
PAVEMENT TI ES EACH
DOVEL BARS EACH
SPECI AL HI GH EARLY STRENGIH CO C.Y.
CONCRETE MASONRY, BRI DGES CY

EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 190

EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 194

EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 201

EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 240

CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT  S.Y
COATED HI GH STR BAR STL REINF, LB.
LAM NATED ELASTOVERI C BEARI NG EACH
PREPARATI ON, DECKS, TYPE 1 S
PREPARATI ON, DECKS, TYPE 2 S
CLEANI NG, DECKS S.
JO NT REPAIR S.
CURB REPAI R L
CONCRETE SURFACE REPAI R S
FULL DEPTH DECK REPAI R S
CONCRETE MASONRY, OVERLAY, DEC C
CORRUGATED STEEL CULVERT PI PE, L.

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
18997. 000 9.250 175722. 25
13. 000 500. 000 6500. 00
16321. 000 9.000 146889. 00
5249. 000 23.000 120727.00
3473. 000 90.000 312570.00
14151. 000 1. 450 20518. 95
153878. 000 1.350 207735.30
153878. 000 34.500 5308791. 00
96600. 000 1. 000 96600. 00
87400. 000 1. 000 87400. 00
127. 000 100. 000 12700. 00
255. 000 30. 000 7650. 00
2670. 000 33. 000 88110. 00
4413. 000 6. 000 26478. 00
5953. 000 10. 000 59530. 00
67. 000 315. 000 21105. 00
35. 000 500. 000 17500. 00
1. 000 12000. 000 12000. 00
1. 000 12000. 000 12000. 00
1. 000 15000. 000 15000. 00
1. 000 15000. 000 15000. 00
40. 000 10. 000 400. 00
325. 000 25. 000 8125. 00
4500. 000 3. 000 13500. 00
16750. 000 1.150 19262. 50
12. 000 600. 000 7200. 00
1004. 000 50. 000 50200. 00
229. 000 70. 000 16030. 00
2980. 000 9. 000 26820. 00
179. 000 800. 000  143200. 00
862. 000 25. 000 21550. 00
4211. 000 65.000 273715.00
115. 000 175. 000 20125. 00
203. 000 500. 000 101500. 00
16. 000 160. 000 2560. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
9. 000 170973. 00
150. 000 1950. 00
10. 000 163210. 00
27.550 144609. 95
104. 600 363275. 80
1. 450 20518. 95
1.350 207735. 30
34.500 5308791. 00
1. 000 96600. 00
1. 000 87400. 00
100. 000 12700. 00
34. 250 8733.75
30. 150 80500. 50
6. 050 26698. 65
12. 650 75305. 45
361. 000 24187. 00
500. 000 17500. 00
12000. 000 12000. 00
12000. 000 12000. 00
15000. 000 15000. 00
15000. 000 15000. 00
5. 000 200. 00
25. 000 8125. 00
3. 000 13500. 00
1.150 19262. 50
600. 000 7200. 00
50. 000 50200. 00
70. 000 16030. 00
9. 000 26820. 00
800. 000 143200. 00
25. 000 21550. 00
65. 000 273715. 00
175. 000 20125. 00
500. 000 101500. 00
100. 000 1600. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
9.000 170973. 00
150. 000 1950. 00
8.500 138728.50
27.550  144609. 95
104.600 363275.80
1. 450 20518. 95
1.350 207735.30
34.500 5308791. 00
1. 000 96600. 00
1. 000 87400. 00
100. 000 12700. 00
34. 250 8733.75
30. 150 80500. 50
6. 050 26698. 65
12. 650 75305. 45
361. 000 24187. 00
500. 000 17500. 00
12000. 000 12000. 00
12000. 000 12000. 00
15000. 000 15000. 00
15000. 000 15000. 00
5. 000 200. 00
25. 000 8125. 00
3. 000 13500. 00
1. 150 19262. 50
600. 000 7200. 00
50. 000 50200. 00
70. 000 16030. 00
9. 000 26820. 00
800. 000  143200. 00
25. 000 21550. 00
65.000 273715.00
175. 000 20125. 00
500. 000 101500. 00
100. 000 1600. 00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210007

| TEM
NUMBER

61175

61178
61180
61182
61183
61188
61190
61191
61201
61202
61407
61408
61423
61425
61426

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

STL APRON ENDW. FCR CLVRT PI PE
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 30-1 NCH
CONCRETE GUTTER 24-1 NCH
CONCRETE CURB AND GUTTER, 31-1
CONCRETE SI DEVWALK, 5-1NCH
CONCRETE BARRI ER, SI NGLE- FACED
CONCRETE BARRI ER, TRANSI TION S
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
Rl PRAP

REI NF CONC PI PE, CLASS 1V, SS
REI NF CONC PI PE, CLASS 1V, SS
REI NF CONC PI PE, CLASS 1V, SS
REI NF CONC PI PE, CLASS 1V, SS
REI NF CONC PI PE, CLASS 1V, SS
I NLETS, TYPE 3

RECONSTRUCTI NG MANHCLES
RECONSTRUCTI NG | NLETS

MANHCLE COVERS, TYPE Q

I NLET COVERS, TYPE F

I NLET COVERS, TYPE W
ALTERNATE GRATE

I NLET COVERS, TYPE X
ALTERNATE GRATE

I NLET COVERS, TYPE GM

I NLET COVERS, TYPE HM
ADJUSTI NG MANHCOLE COVERS
ADJUSTI NG | NLET COVERS

I NLETS, TYPE 35

I NLETS, TYPE 38

I NLETS, TYPE 39

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, 8-1 NCH

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
| MPACT ATTENUATCRS

PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA

EACH
EACH
EACH
L

mTmmmmML<TmTmTmmmm T

L
S
L
L
L
L
C
L
L
L
L
L

EA
EA
EACH
EACH
EACH
EACH

2

EACH

EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 500. 000
2.000 600. 000
1. 000 750. 000
3054. 000 14. 000
4816. 000 14.500
2320. 000 4. 000
6241. 000 37.000
70. 000 100. 000
2175. 000 6. 000
3100. 000 3. 000
110. 000 50. 000
2147. 000 1. 050
81. 000 110. 000
68. 000 155. 000
16. 000 125. 000
24. 000 135. 000
27.000 1100. 000
8. 000 1000. 000
61. 000 1000. 000
87.000 450. 000
2.000 800. 000
30. 000 700. 000
50. 000 375. 000
44,000 415. 000
27.000 390. 000
49. 000 450. 000
24. 000 500. 000
32. 000 1140. 000
4.000 1080. 000
32. 000 1200. 000
5685. 000 3. 500
6456. 000 5. 500
340. 000 28. 000
13. 000 10. 500
5. 000 4200. 000
2.000 3000. 000
2. 000 2500. 000

DI VI SI ON OF HI GHWAYS

18750.

18260.
10530.
22050.
12000.
36480.
4320.
38400.
19897.
35508.
9520.
136.
21000.
6000.
5000.

Bl DDER NO 2

UNIT
BI D PRI CE

600.
400.

470.
450.
500.
500.
1300.
1500.
1300.
. 000
. 500

34.

13.
4200
3000
2500

000

000
000
000
000
000
000
000

000
000
000
000
000

128820.
4860
5100
1920.
3360

40500
12000
54900
43500
1400.
18000

20000

20680
12150
24500
12000
41600
6000
41600
34110
41964.
11560
169.
21000
6000
5000
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
600. 000 600. 00
800. 000 1600. 00
1000. 000 1000. 00
15. 400 47031. 60
11.100 53457. 60
2. 850 6612. 00
36.400 227172.40
112. 200 7854. 00
6. 000 13050. 00
3. 000 9300. 00
50. 000 5500. 00
50.000 107350. 00
60. 000 4860. 00
75. 000 5100. 00
120. 000 1920. 00
140. 000 3360. 00
1500. 000 40500. 00
1500. 000 12000. 00
900. 000 54900. 00
500. 000 43500. 00
700. 000 1400. 00
600. 000 18000. 00
400. 000 20000. 00
470. 000 20680. 00
450. 000 12150. 00
500. 000 24500. 00
500. 000 12000. 00
1300. 000 41600. 00
1500. 000 6000. 00
1300. 000 41600. 00
6. 000 34110. 00
6. 500 41964. 00
34. 000 11560. 00
13. 000 169. 00
7200. 000 36000. 00
3000. 000 6000. 00
2500. 000 5000. 00
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| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61612 CHAIN LINK FENCE, 6 FT. L. F.
61620 CHAIN LI NK FENCE, GATES, EACH
3'-6"

61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MJILCHI NG S.Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62824 EROSI ON MAT, DELIVERED, CLASS S.Y
62825 EROSI ON MAT, |INSTALLED, CLASS S.Y

62870 | NLET PROTECTION, TYPE A EACH
62871 | NLET PROTECTION, TYPE B EACH
62872 | NLET PROTECTION, TYPE C EACH
62873 | NLET PROTECTI ON, TYPE D EACH
62905 FERTILIZER, TYPE B CWr
63003 SEEDI NG, TEMPORARY LB
63010 SEEDING, M XTURE NO. 30 LB
63103 WATERI NG SODDED AREAS MGAL
63110 LAWN SOD S.Y

63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH
63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH
63502 HI G4 STRENGIH STRUCT STEEL, SI LB
63601 CONCRETE MASONRY, SIGN SUPPORT C. Y
63605 BAR STEEL REI NFORCEMENT, SIGN LB
63610 HI G4 STRNGTH BAR STL REINF, SI LB

63701 SIGNS, TYPE I S. F.
63702 SIGNS, TYPE I, REFLECTIVE S. F.
63821 MOVING SIGNS, TYPE I EACH
63822 MOVING SIGNS, TYPE |1 EACH
63826 REMOVI NG SI GNS, TYPE | EACH
63827 REMOING SI GNS, TYPE |1 EACH

63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
16. 000 1800. 000 28800. 00
339. 000 15. 700 5322. 30
1. 000 480. 000 480. 00
1.000 1671000.000 1671000.00
25799. 000 2. 000 51598. 00
3322. 000 0. 140 465. 08
127. 000 7.000 889. 00
127. 000 6. 000 762.00
4956. 000 0.700 3469. 20
4956. 000 0. 900 4460. 40
1000. 000 0.090 90. 00
3. 000 100. 000 300. 00
3. 000 150. 000 450. 00
23601. 000 0. 490 11564. 49
23601. 000 0. 550 12980. 55
24. 000 65. 000 1560. 00
570. 000 20. 000 11400. 00
73. 000 23. 000 1679. 00
212. 000 86. 000 18232. 00
21. 000 26. 000 546. 00
100. 000 2. 000 200. 00
641. 000 4.440 2846. 04
29. 000 29. 000 841. 00
1465. 000 3. 000 4395. 00
40. 000 54. 000 2160. 00
41. 000 58. 900 2414.90
19730. 000 1.890 37289.70
100. 100 449. 000 44944, 90
1952. 000 1.690 3298. 88
5880. 000 1.690 9937. 20
7734.000 20. 750 160480. 50
1247. 850 14. 960 18667. 84
15. 000 300. 000 4500. 00
1. 000 100. 000 100. 00
37.000 80. 000 2960. 00
77.000 6. 000 462. 00
68. 000 8. 000 544. 00
29. 000 275. 000 7975. 00

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
1850. 000 29600. 00
15.700 5322. 30
480. 000 480. 00
1836500. 000 1836500. 00
2. 000 51598. 00
0. 150 498. 30
4. 000 508. 00
4.000 508. 00
0. 750 3717.00
0. 750 3717.00
0. 100 100. 00
150. 000 450. 00
200. 000 600. 00
0. 450 10620. 45
0. 650 15340. 65
60. 000 1440. 00
30. 000 17100. 00
40. 000 2920. 00
125. 000 26500. 00
27.000 567. 00
2.000 200. 00
4.500 2884. 50
24.000 696. 00
2. 800 4102. 00
60. 000 2400. 00
64. 000 2624. 00
2. 300 45379. 00
465. 000 46546. 50
2.000 3904. 00
2.000 11760. 00
16. 750 129544. 50
14. 300 17844. 26
350. 000 5250. 00
50. 000 50. 00
130. 000 4810. 00
20. 000 1540. 00
20. 000 1360. 00
225. 000 6525. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1850. 000 29600. 00
15.700 5322. 30
480. 000 480. 00
1866000. 010 1866000. 01
2. 000 51598. 00
0. 150 498. 30
4. 000 508. 00
4.000 508. 00
0. 750 3717. 00
0. 750 3717. 00
0. 100 100. 00
150. 000 450. 00
200. 000 600. 00
0. 450 10620. 45
0. 650 15340. 65
60. 000 1440. 00
30. 000 17100. 00
40. 000 2920. 00
125. 000 26500. 00
27.000 567.00
2. 000 200. 00
4.500 2884. 50
24.000 696. 00
2. 800 4102. 00
60. 000 2400. 00
64. 000 2624. 00
2. 300 45379. 00
465. 000 46546. 50
2.000 3904. 00
2. 000 11760. 00
16. 750 129544, 50
14. 300 17844. 26
350. 000 5250. 00
50. 000 50. 00
130. 000 4810. 00
20. 000 1540. 00
20. 000 1360. 00
225. 000 6525. 00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210007

| TEM
NUMBER

64168

64310
64311
64313
64318
64321
64323
64326
64327
64343
64503
64505
64602
64618
64635
64642
64710
64714
64718
64734
64738
64742
64758
64770
64774
64778
64782
64901
64904
64908
64921
65040
65045

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

REVI SI NG SI GNS, TYPE |

SI GN BRI DGE, STRUCTURE

S-40-18

SI GN BRI DGE, STRUCTURE

S-40-21

SI GN BRI DGE, STRUCTURE

S-40- 398

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-IN
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WCORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PVMI' MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAWP, E
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
DAYS
S.Y.

ng&mmnnnnnEEEEn I NEnN<

r

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
10. 000 510. 000
1. 000 30000. 000
1. 000 30000. 000
1. 000 39900. 000
1174. 000 20. 000
131. 000 100. 000
74540. 000 0. 500
9991. 000 0. 500
18900. 000 0. 250
15238. 000 0. 200
17595. 000 0. 350
5838. 000 10. 000
9479. 000 0. 500
5396. 000 2.000
153. 000 3. 000
275844. 000 0. 400
38575. 000 1. 000
1403. 000 32. 000
100340. 000 0. 200
640. 000 6. 000
305. 000 8. 000
2540. 000 3. 000
36. 000 120. 000
5. 000 180. 000
24. 000 120. 000
28. 000 120. 000
22493. 000 2.100
1314. 000 4. 200
2060. 000 4.000
180. 000 3. 500
209998. 000 0.180
65456. 000 0. 900
12130. 000 1. 250
174. 000 5. 000
95. 000 85. 000
19283. 000 0. 650

DI VI SI ON OF HI GHWAYS

39900.

23480.
13100.
37270.
4995.
4725.
3047.
6158.
58380.
47309.
10792.
459.
110337.
38575.
44896.
20068.
3840.
2440.
7620.
4320.
900.
2880.
3360.
47235.
5518.
8240.
630.
37799.
58910.
15162.
870.
8075.
12533.

Bl DDER NO 2

UNIT
BI D PRI CE

. 000

. 000
. 000
. 500

0. 500

[EnY

w
WRPONOOPROOO00O0

N

. 250

200
350
000
500
750
000
480
700
000
200
000

. 000
. 000
120.
180.
120.
120.
. 100

000
000
000
000

4. 200

[e0)
cnupoows

000
500
180
900
250
000
000

. 650

43700

23480
13100
37270
4995
4725
3047.
6158
58380
4739
9443
918.
132405.
27002.
44896
20068
3840
2440
7620
4320
900.
2880
3360
47235
5518
8240
630.
37799
58910
15162.
870.
8075
12533
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Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
750. 000 7500. 00
34700. 000 34700. 00
34700. 000 34700. 00
43700. 000 43700. 00
20. 000 23480. 00
100. 000 13100. 00
0. 500 37270. 00
0. 500 4995. 50
0. 250 4725. 00
0. 200 3047. 60
0. 350 6158. 25
10. 000 58380. 00
0. 500 4739. 50
1.750 9443. 00
3. 000 459. 00
0.400 110337.60
1. 000 38575. 00
32. 000 44896. 00
0. 200 20068. 00
6. 000 3840. 00
8. 000 2440. 00
3. 000 7620. 00
120. 000 4320. 00
180. 000 900. 00
120. 000 2880. 00
120. 000 3360. 00
2.100 47235. 30
4. 200 5518. 80
4.000 8240. 00
3. 500 630. 00
0.180 37799. 64
0. 900 58910. 40
1. 250 15162. 50
5. 000 870. 00
85. 000 8075. 00
0. 650 12533. 95



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210007

| TEM
NUMBER

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
1090-14-70

NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1 NCH
PULL BOXES, STEEL, GROUNDED, 2
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 7
CONCRETE BASES, TYPE 8

CONC CNTRL CABI NET BASES, TYPE
CONCRETE CONTROL CABI NET BASES
TRNSFRVR BASE BRKAWAY, 15-17
CABLE I N DUCT, 2 CONDUCTOR, NO
CABLE I N DUCT, 2 CONDUCTOR, NO
CABLE I N DUCT, 3 CONDUCTOR, NO
CABLE I N DUCT, 3 CONDUCTOR, NO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG

666565

CONTRACT AND ESTI MATE ENG NEER

QF
2
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
18407. 000 0. 650
16146. 000 0. 950
770. 000 3. 500
6475. 000 0. 850
1. 000 6500. 000
10825. 000 3. 900
7880. 000 4.150
1035. 000 12. 950
3030. 000 13. 500
8390. 000 3. 000
4610. 000 10. 750
95. 000 385. 000
16. 000 415. 000
30. 000 320. 000
4.000 445. 000
18. 000 650. 000
9. 000 700. 000
2.000 825. 000
2. 000 325. 000
27.000 295. 000
7600. 000 4. 250
960. 000 4.950
600. 000 5.100
1598. 000 5. 500
1260. 000 0. 850
245. 000 0. 950
590. 000 0. 950
680. 000 1.100
1080. 000 1.150
705. 000 1. 300
2250. 000 1. 550
7720. 000 0. 550
3000. 000 0.590
11880. 000 0. 440
495. 000 0. 520
6580. 000 0. 560
4070. 000 0. 610
2490. 000 0.670

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

i

BI D PRI CE

. 900

. 000
. 750
. 000
. 000
. 000
. 000
650.
700.
825.
325.
295.
. 250

000
000
000
000
000

4.950

Ceooo0o0okRrRPRRROOCOOO

100
500
850
950
950
100
150
300
550
550
590
440
520
560
610

. 670

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

i

. 500

. 500
. 500
. 000
. 000
. 000
695.
750.
800.
950.
525.
323.
. 040

000
000
000
000
000
000

4.160

COo0O0O0OORRPRRPROOOORMO

950
450
600
800
750
950
200
600
900
600
600
400
450
500
550

. 800

LETTI NG DATE: 12/10/02



Date 12/10/02

CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210007

CONTRACT AND ESTI MATE ENG NEER

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

65580 LOOP DETECTCOR LEAD IN CABLE L. F.

65585 LOOP DETECTOR W RE L. F.

65615 ELEC SERVI CE, METER BREAKER PE LS
IH 894 & STH 241, N RAMPS

65707 POLES, TYPE 7 EACH

65713 POLES, TYPE E EACH

65902 LUM NAIRES, UTILITY, 100 WATTS EACH

65903 LUM NAIRES, UTILITY, 150 WATTS EACH

65904 LUM NAIRES, UTILITY, 200 WATTS EACH

65905 LUM NAIRES, UTILITY, 250 WATTS EACH

65915 LUM NAI RES, SIGN LI GHTI NG EACH

65920 LUM NAI RES, H GH MAST LI GHTI NG EACH

65931 LUM NAI RE ARMS, SI NGLE MEMBER, EACH

65938 LUWMNR ARMS TRUSS TYP 6-1 N CLMP EACH

65945 SI GN LI GHTI NG, LS
SI GN BRI DGE, S-40-213

65946 Sl GN LI GHTI NG, LS
S| GN BRI DGE, S-40-214

65947 Sl GN LI GHTI NG, LS
SI GN BRI DGE, S-40-18

65948 SI GN LI GHTI NG, LS
SI GN BRI DGE, S-40-217

65949 SI GN LI GHTI NG, LS
SI GN BRI DGE, S-40-83

65950 SI GN LI GHTI NG, LS
SI GN BRI DGE, S-40-79

65951 SI GN LI GHTI NG, LS
SI GN BRI DGE, S-40-21

65952 SI GN LI GHTI NG LS
SI GN BRI DCGE, S-40-143

65953 SI GN LI GHTI NG LS
SI GN BRI DGE, S-40-144

65954 SI GN LI GHTI NG LS
SI GN BRI DGE, S-40-81

65955 SI GN LI GHTI NG LS
SI GN BRI DGE, S-40-9

65956 Sl GN LI GHTI NG, LS
SI GN BRI DGE, S-40-222

65957 SI GN LI GHTI NG, LS

SI GN

BRI DGE, S-40-157

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
66760. 000 0. 810
25222. 000 0. 430
1. 000 675. 000
19. 000 905. 000
8. 000 1675. 000
149. 000 205. 000
8. 000 210. 000
11. 000 220. 000
19. 000 225. 000
32. 000 750. 000
48. 000 615. 000
14. 000 335. 000
13. 000 405. 000
1. 000 1195. 000
1. 000 950. 000
1. 000 1795. 000
1. 000 1195. 000
1. 000 1795. 000
1. 000 1795. 000
1. 000 1795. 000
1. 000 1695. 000
1. 000 1695. 000
1. 000 1695. 000
1. 000 950. 000
1. 000 1195. 000
1. 000 950. 000

DI VI SI ON OF HI GHWAYS

1795.

1195.

1795.

1795.

1795.

1695.

1695.

1695.

950.

1195.

950.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

905.
1675.
205.
210.
220.
225.
750.
615.
335.
405.
1195.
950.
1795.
1195.
1795.
1795.
1795.
1695.
1695.
1695.
950.
1195.

950.

BI D PRI CE

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

1795.

1195.

1795.

1795.

1795.

1695.

1695.

1695.

950.

1195.

950.

00

00

00

00

00

00

00

00

00

00

00

PAGE:

59

Bl DDER NO 3
UNI'T
Bl D PRI CE

990.
1800.
310.
310.
322.
322.
725.
675.
365.
365.
1200.
1500.
1500.
1200.
1200.
900.
1500.
1200.
1200.
1200.
1500.
1200.

1200.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

LETTI NG DATE: 12/10/02

900.

1500.

1200.

1200.

1200.

1500.

1200.

1200.

.00

.00

.00

00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 20021210007

| TEM

NUMBER | TEM DESCRI PTI ON

ER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED
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SI GN LI GHTI NG

SI GN BRI DCGE, S-40-223

SI GN LI GHTI NG

SI GN BRI DGE, S-40-398

SI GN LI GHTI NG

SI GN BRI DGE, S-40-54

SI GN LI GHTI NG

SI GN BRI DGE, S-40-61

SI GN LI GHTI NG

SI GN BRI DGE, S-40-360

Hl GH MAST LI GHTI NG TONER
HWML- 40- 51

H GH MAST LI GHTI NG TONER
HMWML- 40- 52

Hl GH MAST LI GHTI NG TONER
HMWL- 40- 53

Hl GH MAST LI GHTI NG TONER
HWML- 40- 54

Hl GH MAST LI GHTI NG TONER
HMWML- 40- 55

HI GH MAST LI GHTI NG TONER
HMWL- 40- 56

Hl GH MAST LI GHTI NG TONER
HWL- 40- 57

H GH MAST LI GHTI NG TONER
HMWL- 40- 58

H GH MAST LI GHTI NG TONER
HMWL- 40- 59

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT,
M SC

90004A REMOVI NG W RE AND CABLE
STH 241 & I H 894

M SC

90004AA STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR. B-4
M SC

90004AAA PORTABLE DECONTAM NAT
FACILITY, PRQIECT 1090-14-70

65961
65962
66021
66022
66023
66024
66025
66026
66027
66028
66029
66501

66502
90004

FULL

90004

90004

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 2100. 000
1. 000 2100. 000
1. 000 950. 000
1. 000 1645. 000
1. 000 500. 000
1. 000 26875. 000
1. 000 18595. 000
1. 000 26875. 000
1. 000 22150. 000
1. 000 22150. 000
1. 000 18595. 000
1. 000 22150. 000
1. 000 22150. 000
1. 000 18595. 000
35337. 000 0. 420
38022. 000 1.700
1. 000 1200. 000
1. 000 48673. 000
1. 000 3500. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE
2100. 00 2100. 000
2100. 00 2100. 000
950. 00 950. 000
1645. 00 1645. 000
500. 00 500. 000
26875. 00 26875. 000
18595. 00 18595. 000
26875. 00 26875. 000
22150. 00 22150. 000
22150. 00 22150. 000
18595. 00 18595. 000
22150. 00 22150. 000
22150. 00 22150. 000
18595. 00 18595. 000
14841. 54 0. 950
64637. 40 2.700
1200. 00 1200. 000
48673. 00 36967. 000
3500. 00 3500. 000

1645.

500.
26875
18595
26875
22150
22150
18595
22150
22150
18595
33570

102659.
1200.

36967

3500

00
00
00
00
00
00
00
00
00
00
00
15

40
00

00

00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1200. 000 1200. 00
1500. 000 1500. 00
800. 000 800. 00
1200. 000 1200. 00
1500. 000 1500. 00
27890. 000 27890. 00
19600. 000 19600. 00
27890. 000 27890. 00
22500. 000 22500. 00
22500. 000 22500. 00
19600. 000 19600. 00
23500. 000 23500. 00
23500. 000 23500. 00
20600. 000 20600. 00
0. 950 33570. 15
2.700 102659. 40
1100. 000 1100. 00
36967. 000 36967. 00
3500. 000 3500. 00



Date 12/10/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021210007

2495.

00

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

1800.

000

1800.

00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
90004 M SC LS 1. 000 2495. 000 2495. 00 2495. 000
90004B SALVAGQ NG SI GNALS, STH
& IH 894
90004 M SC LS 1. 000 25493. 000 25493. 00 25493. 000

90004BB STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR B-4

90004 M SC LS 1. 000 1750. 000 1750. 00 1750. 000
90004BBB MAI NTAI N RAMP METER
OPERATI ONS, ( RM 47)

90004 M SC LS 1.000  19450.000 19450. 00 19450. 000
90004C TEMPORARY TRAFFI C S| GNA
S RAVPS, STH 241 & | H 894

90004 M SC LS 1.000  26321.000  26321.00 21038. 000
90004CC STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR B-4

90004 M SC LS 1. 000 1750. 000 1750. 00 1750. 000
90004CCC MAI NTAI N RAMP METER
OPERATI ONS, ( RM 48)

90004 M SC LS 1. 000 15750. 000 15750. 00 15750. 000
90004D TRAFFI C SI GNALS, STH 24
IH 894

90004 M SC LS 1. 000 25692. 000 25692. 00 18147. 000

90004DD STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR. B-4
90004 M SC LS 1. 000 1750. 000 1750. 00 1750. 000
90004DDD MAI NTAI N RAMP METER
OPERATI ONS, ( RM 49)

90004 M SC LS 1. 000 21925. 000 21925. 00 21925. 000
90004E FTMS FI ELD SYSTEM | NTEG
90004 M SC LS 1. 000 31129. 000 31129. 00 27623. 000

90004EE STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR B-4

90004 M SC LS 1. 000 1750. 000 1750. 00 1750. 000
90004EEE MAI NTAI N RAMP METER
OPERATI ONS, ( RM 50)

90004 M SC LS 1. 000 8550. 000 8550. 00 8550. 000
90004F FTMS DOCUMENTATI ON
90004 M SC LS 1. 000 34445. 000 34445. 00 28390. 000

90004FF STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR. B-4

25493.

1750.

19450.

21038.

1750.

15750.

18147.

1750.

21925.

27623.

1750.

8550.

28390.

00

00

00

00

00

00

00

00

00

00

00

00

00

17855.

2000.

22000.

21038.

2000.

9635.

18147.

2000.

20850.

27623.

2000.

7500.

28390.

000

000

000

000

000

000

000

000

000

000

000

000

000

17855.

2000.

22000.

21038.

2000.

9635.

18147.

2000.

20850.

27623.

2000.

7500.

28390.

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021210007

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE: 62

LETTI NG DATE: 12/10/02

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90004 M SC LS

90004FFF MAI NTAI N RAMP METER
OPERATI ONS, (RM 51)

90004 M SC LS
90004G MAI NTAI N RAMP METER
OPERATI ONS, ( RM 32)

90004 M SC LS
90004GG STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR B-4

90004 M SC LS
90004GGG MAI NTAI N RAMP METER
OPERATI ONS, ( RM 52)

90004 M SC LS
90004H MAI NTAI N RAMP METER
OPERATI ONS, ( RM 33)

90004 M SC LS
90004HH STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR B-4

90004 M SC LS
90004HHH MAI NTAI N RAMP METER
OPERATI ONS, ( RM 53)

90004 M SC LS
90004J MAI NTAI N RAMP METER
OPERATI ONS, ( RM 34)

90004 M SC LS
90004JJ STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR, B-4

90004 M SC LS
90004JJJ PROVI DI NG ACCESS FOR
G RDER | NSPECTI ON, STR B-40-2

90004 M SC LS
90004K MAI NTAI N RAMP METER
OPERATI ONS, ( RM 35)

90004 M SC LS
90004KK STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR B-4

90004 M SC LS
90004KKK PROVI DI NG ACCESS FOR
G RDER | NSPECTI ON, STR B-40-2

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 1750. 000
1. 000 1750. 000
1. 000 38582. 000
1. 000 1750. 000
1. 000 1750. 000
1. 000 20960. 000
1. 000 1750. 000
1. 000 1750. 000
1. 000 15783. 000
1. 000 3000. 000
1. 000 1750. 000
1. 000 33940. 000
1. 000 300. 000

1750.

1750.

38582.

1750.

1750.

20960.

1750.

1750.

15783.

3000.

1750.

33940.

300.

00

00

00

00

00

00

00

00

00

00

00

1750. 000

1750. 000

32127. 000

1750. 000

1750. 000

15432. 000

1750. 000

1750. 000

17000. 000

3000. 000

1750. 000

26455. 000

3000. 000

1750.

1750.

32127

1750.

1750.

15432.

1750.

1750.

17000

3000

1750.

26455

3000

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNIT
BI D PRI CE AMOUNT
2000. 000 2000. 00
2000. 000 2000. 00

32127. 000 32127.00

2000. 000 2000. 00

2000. 000 2000. 00

15432. 000 15432. 00

2000. 000 2000. 00

2000. 000 2000. 00

17000. 000 17000. 00

3000. 000 3000. 00

2000. 000 2000. 00

26455. 000 26455. 00

3000. 000 3000. 00



Date 12/10/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021210007

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNIT
M SC LS
90004L MAI NTAI N RAMP METER
OPERATI ONS, ( RM 36)

M SC LS
90004LL STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR B-4

M SC LS
90004LLL REMOVI NG S| GN BRI DGE,
STRUCTURE S- 40- 150

M SC LS
90004M MAI NTAI N RAMP METER
OPERATI ONS, ( RM 37)

M SC LS
90004MM STRUCTURE OVERCOATI NG,
CLEANI NG AND PRIM NG, STR. B-4

M SC LS
90004MVM S| GN BRI DGE MODI FI CAT
STRUCTURE S- 40- 157

M SC LS
90004N MAI NTAI N RAMP METER
OPERATI ONS, ( RM 38)

M SC LS
90004NN CONTAI NVENT AND COLLEC
OF WASTE MATERIALS, STR. B-40-

M SC LS
90004P MAI NTAI N RAMP METER
OPERATI ONS, ( RM 39)

M SC LS
90004PP CONTAI NVENT AND COLLEC
OF WASTE MATERIALS, STR B-40-

M SC LS
90004Q MAI NTAI N RAMP METER
OPERATI ONS, ( RM 40)

M SC LS
90004QQ CONTAI NVENT AND COLLEC

OF WASTE MATERIALS, STR B-40-

M SC LS

90004R MAI NTAI N RAMP METER
OPERATI ONS, ( RM 41)

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 1750. 000
1. 000 30524. 000
1. 000 7900. 000
1. 000 1750. 000
1. 000 19676. 000
1. 000 4230. 000
1. 000 1750. 000
1. 000 16432. 000
1. 000 1750. 000
1. 000 8232. 000
1. 000 1750. 000
1. 000 9920. 000
1. 000 1750. 000

DI VI SI ON OF HI GHWAYS

1750.

30524.

7900.

1750.

19676.

4230.

1750.

16432.

1750.

8232.

1750.

9920.

1750.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

1750.

25710.

7500.

1750.

17200.

8000.

1750.

2500.

1750.

2500.

1750.

2500.

1750.

000

000

000

000

000

000

000

000

000

000

000

000

000

1750.

25710.

7500.

1750.

17200.

8000.

1750.

2500.

1750.

2500.

1750.

2500.

1750.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

2000.

25710.

7500.

2000.

17200.

8000.

2000.

2500.

2000.

2500.

2000.

2500.

2000.

000

000

000

000

000

000

000

000

000

000

000

000

000

2000.

25710.

7500.

2000.

17200.

8000.

2000.

2500.

2000.

2500.

2000.

2500.

2000.

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 12/10/02
C